

JESSE BARLOW

jesse@jrockconstruction.com

801.403.9977

RUTHIE NIELSEN

ruthie@jrockconstruction.com

801.573.2373



49 E Gordon Avenue Salt Lake City, UT 84107

BID PROPOSAL

7/17/2023

PROJECT: SOMMET BLANC

We are pleased to provide this estimate for services and look forward to a successful project.
Please contact us with any questions you may have.

BID TO:

IKON USA

PO Box 980022

Park City, UT 84098

PROJECT ADDRESS:

9300 Marsac Avenue

Park City, UT 84060

PROPOSAL INCLUDES:

- Continuous Footings, Spot Footings and Mat Footings
- Concrete Walls, Boardform Walls, Concrete Columns, and Concrete Curbs
- Slab on Grade, Slab on Deck, Topping Slabs, Pan Stairs and Stair Landings
- Post Tension Slabs, Post Tension Pourback Slabs, Suspended Slabs, Post Tension Beams
- Site Work: Sidewalk, Colored Sidewalk, Acid Etched Sidewalk, Concrete Under Pavers,
- Site Work: Site Wall Footings, Site Walls, Site Boardform Walls, Exterior Cast in Place Stairs
- Concrete Supply
- Concrete Pumping
- Forms and Materials
- Waterstop Supply and Installation
- Boardform Supply and Installation
- Geofoam Supply and Installation
- Rebar Supply and Installation
- Wire Mesh Supply and Installation
- Post Tension Cable Supply and Installation
- Stud Rail Supply and Installation
- Concrete Washout
- *Pricing Based on IFC Plans Dated March 17, 2023*
- *Pricing on Concrete and Rebar is Valid until December 31, 2024*
- *Plans and Specifications Dated 11-18-2023*

BUILDING A PROPOSAL: \$9,748,375.00**BUILDING B PROPOSAL: \$12,197,375.00****BUILDING C PROPOSAL: \$7,156,065.00****SITE WORK PROPOSAL: \$1,422,005.00****PROPOSAL EXCLUDES:**

(DUE TO CEMENT SHORTAGE IN THE UTAH MARKET, JROCK IS UNABLE TO GUARANTEE CRITICAL DEADLINES/DATES BEING MET)

- Winter Conditions, Winter Additives, Concrete Blankets, Labor, Ground Heaters, Propane for Ground Heaters
- All Concrete Additives, Waterproofing, CNI, DCI, Xypex and Macro Fiber, Fibermesh
- All Epoxy Rebar Supply, Masonry Rebar Supply and Installation

- **Ashford Floor Finish, Densifier, All Concrete Polishing, All Sealed Concrete and All Caulking**
- Supply of All Bolts, Embeds and Miscellaneous Steel, All Work Not Listed Above
- Vapor Barrier Supply and Installation
- Contractor to Provide Access to Jobsite, Crane and Crane Path, All Barriades, Flaggers and Permits
- All Rigid Insulation Supply, Geofoam and Installation of Any Kind, All Panel and Floor Caulking
- All Demo, All Rough Grading, All Fine Grading, All Excavation of any Kind
- Light Pole Bases and Traffic and Parking Signs, Concrete Collars, Supply & Installation of Bollards
- Roof Pads and Roof Curbs, Supply and Installation of Trench Drains
- Fences and Fence Posts, Gates and Gate Posts, Handrail, Fence Curbs, Landscape Curbs and Mow Curbs
- Dumpster Charges or Garbage Removal Fees, Material Escalation and Unforeseen Price Increases

SPECIAL NOTES:

Project Schedule to be Mutually Agreed Prior to Start of Work.

Jesse Barlow - jesse@jrockconstruction.com - 801.403.9977

Ruthie Nielsen - ruthie@jrockconstruction.com - 801.573.2373

