PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



9.14.2023 Graham, Paul, Downland, Jonscott

PDTI ESTIMATE # 10315

DATE 09/06/2023

PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Tower A Common Areas

VERSION

Tower A Common Areas 2.0

ESTIMATOR

Graham Muldowney

| DATE | ACTIVITY | DESCRIPTION | | QTY | RATE | AMOUNT |
|------|--|---|---------------------------------------|-----|----------|---------------------|
| | General Information | All line items it specified mater | nclude labor and ials. | 1 | 0.00 | 0.00 |
| | Overhead | | | 1 | 0.00 | 0.00 |
| | Estimating/Management | | | 1 | 0.00 | 0.00 |
| | | | | | | Subtotal: 0.00 |
| | Installation of waterproofing | Spa Bath 1 Includes taping waterproof men | A106 and application of mbrane | 1 | 300.00 | 300.00 |
| | installation of new shower pan | Spa Bath 1 Shower Pan | | 1 | 1,300.00 | 1,300.00 |
| | installation of shower niche tile | Spa Bath 1 Shower Niche | Foam pan, plumber to supply drain? | 1 | 1,600.00 | 1,600.00 |
| | Installation of new wall tile | Spa Bath 1 Shower Walls | Note to be included by PDTI | 144 | 26.00 | 3,744.00 |
| | Installation of new shower floor tile | Spa Bath 1 Shower Floor | No base or schuelter | 23 | 30.00 | 690.00 |
| | Installation of new wall tile | Spa Bath 1 Vanity Wall | on top. Corners butt, no schuelter | 31 | 26.00 | 806.00 |
| | Installation of new wall tile | Spa Bath 1 Toilet Wall | | 47 | 26.00 | 1,222.00 |
| | *Installation of new floor tile | Spa Bath 1 Floor | No thresholds included | 136 | 18.00 | 2,448.00 |
| | | | | | | Subtotal: 12,110.00 |
| | Installation of waterproofing | Spa Bath 2 Includes taping waterproof men | A102 and application of mbrane | 1 | 300.00 | 300.00 |
| | installation of new shower pan | Spa Bath 2 Shower Pan | | 1 | 1,300.00 | 1,300.00 |
| | installation of shower niche tile | Spa Bath 2 Shower Niche | | 1 | 1,600.00 | 1,600.00 |
| | Installation of new wall | Spa Bath 2 | | 157 | 26.00 | 4,082.00 |
| | | | | | | |

| TE | ACTIVITY | DESCRIPTION | | QTY | RATE | AMOUNT |
|----|---------------------------------------|--|--------------------------------|-----------|----------|-------------------------------|
| | tile | Shower Walls | | | | |
| | Installation of new shower floor tile | Spa Bath 2 Shower Floor | | 54 | 30.00 | 1,620.00 |
| | Installation of new wall tile | Spa Bath 2 Vanity Wall | | 32 | 26.00 | 832.00 |
| | Installation of new wall tile | Spa Bath 2 Toilet Wall | Anywhere there is wall tile | 52 | 26.00 | 1,352.00 |
| | *Installation of new floor tile | Spa Bath 2 Floor | there will be schuelter | 114 | 18.00 | 2,052.00 |
| | Installation of waterproofing | Women's Fitness Includes taping a waterproof memb | nd application of | 2 | 300.00 | Subtotal: 13,138.00 600.00 |
| | installation of new shower pan | Women's Fitness Shower Pans | Locker Room | 2 | 1,300.00 | 2,600.00 |
| | Installation of new wall tile | Women's Fitness Shower Walls | Locker Room | 373 | 26.00 | 9,698.00 |
| | Installation of new shower floor tile | Women's Fitness Shower Floors | Locker Room | 30 | 30.00 | 900.00 |
| | Installation of new wall tile | Women's Fitness Room Vanity Walls | Locker | 70 | 26.00 | 1,820.00 |
| | *Installation of new floor tile | Women's Fitness Floor | Locker Room | 524 | 18.00 | 9,432.00 |
| | | | | | | Subtotal: 25,050.00 |
| | Installation of waterproofing | Men's Fitness Lo Includes taping a waterproof memb | nd application of | 2 | 300.00 | 600.00 |
| | installation of new shower pan | Men's Fitness Lo Shower Pans | cker Room | 2 | 1,300.00 | 2,600.00 |
| | Installation of new wall tile | Men's Fitness Lo Shower Walls | cker Room | 368 | 26.00 | 9,568.00 |
| | Installation of new shower floor tile | Men's Fitness Lo Shower Floors | cker Room | 30 | 30.00 | 900.00 |
| | Installation of new wall tile | Men's Fitness Lo Vanity Walls | cker Room | 35 | 26.00 | 910.00 |
| | *Installation of new floor tile | Men's Fitness Lo Floor | cker Room | 541 | 18.00 | 9,738.00 |
| | | | | | | Subtotal: 24,316.00 |
| | *Installation of new floor tile | Locker Vestibule Floor | There will be tile bas | 275 Se | 18.00 | 4,950.00 |
| | Installation of new wall tile | Locker Vestibule Base | | 56 | 26.00 | 1,456.00 |
| | *Installation of now | Guest Toilets 108 |) | 100 | 18.00 | Subtotal: 6,406.00 |
| | *Installation of new floor tile | Floor | | 190 | | 3,420.00 |
| | *Installation of new floor tile | Guest Toilets 109 Floor | | 200 | 18.00 | 3,600.00 |
| | Installation of new wall tile | Guest Toilets 109 Base | 9/ 108 | 175 | 26.00 | 4,550.00 |
| | | | | | | |

DAT

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|---|---|----------|-------------|-------------------------------|
| 22 | | | X | | Subtotal: 11,570.00 |
| | *Installation of new floor tile | Bowling Bathroom Floor | 572 | 18.00 | 10,296.00 |
| | Installation of new wall tile | Bowling Bathroom Base | 224 | 26.00 | 5,824.00 |
| | Installation of waterproofing | Employee Bathroom Includes taping and application of waterproof membrane | 2 | 300.00 | Subtotal: 16,120.00 600.00 |
| | installation of new shower pan | Employee Bathroom Shower Pans | 2 | 1,300.00 | 2,600.00 |
| | Installation of new wall tile | Employee Bathroom Shower Walls | 324 | 26.00 | 8,424.00 |
| | Installation of new shower floor tile | Employee Bathroom Shower Floors | 30 | 30.00 | 900.00 |
| | *Installation of new floor tile | Employee Bathroom Floor | 443 | 18.00 | 7,974.00 |
| | | | | | Subtotal: 20,498.00 |
| | *Installation of new floor tile | A/B Entry Lobby Floor | 2,376 | 18.00 | 42,768.00 |
| | | | | | Subtotal: 42,768.00 |
| | Installation of crack Isolation membrane | Crack Isolation @ All Floor Tile Locations | 4,953 | 15.00 | 74,295.00 |
| | | | | | Subtotal: 74,295.00 |
| | Tile allowance | Floor Tile @ All Locations | 1 | 139,060.80 | 139,060.80 |
| | | Marble Systems Basalto Black Thermal 12x24 | | | |
| | Tile allowance | Base Tile | 1 | 11,203.92 | 11,203.92 |
| | | Marble Systems Basalto Black Thermal 6x24 | | | |
| | Tile allowance | Wall Tile | 1 | 150,428.685 | 150,428.69 |
| | | Heath Ceramics Stoneware Forest M38.2 | | | |
| | | ***discontinued tile*** | | | |
| | Tile allowance | Employee Bathroom Floor Tile TL-06 | 1 | 14,745.60 | 14,745.60 |
| | | ***no spec*** **\$20.00 tile allowance** price subject to change with material selection | | | |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|-------------------------------------|---|-----|-----------|----------------------|
| | Tile allowance | Employee Bathroom Wall Tile | 1 | 8,424.00 | 8,424.00 |
| | | ***no spec*** **\$20.00 tile allowance** price subject to change with material selection** | | | |
| | Schluter allowance | Schluter tile Edge Trim @ All Wall Tile Locations | 60 | 60.00 | 3,600.00 |
| | Energy Surcharge | Energy Surcharge | 1 | 21,106.83 | 21,106.83 |
| | | | | | Subtotal: 348,569.84 |
| | Installation of new linear drain | Installation of Linear Drains @ All Shower Locations | 8 | 900.00 | 7,200.00 |
| | Linear Drain | Linear Drains | 8 | 650.00 | 5,200.00 |
| | | | | | Subtotal: 12,400.00 |
| | | | | | |

TOTAL

\$607,240.84

We accept payment by check, cash, and credit card. There is a 3.40% service fee on all credit card transactions. Please send checks to our mailing address located at P.O. Box 980513 Park City, Utah, 84098. A 50% down-payment of labor and 100% of material cost is required to reserve a date on our schedule. All material is property of Paul Dowland Tile Inc. until final installation is complete. In the event of fabrication breakage or miss cut, Paul Dowland Tile Inc. reserves the right to use any remnant material to complete the project. The customer is entitled to any remnant material left over after the projects install is finalized. Remnant must be picked up within 14 calendar days after install or remnant becomes property of Paul Dowland Tile Inc. Paul Dowland Tile Inc. Requires payment within a net 15 cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle.

Accepted By

PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc Tower B Common Areas

VERSION

Tower B Common Ares 2.0

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|---|---|-------|------------|----------------------|
| | General Information | All line items include labor and specified materials. | 1 | 0.00 | 0.00 |
| | Overhead | | 1 | 0.00 | 0.00 |
| | Estimating/Management | | 1 | 0.00 | 0.00 |
| | | | | | Subtotal: 0.00 |
| | *Installation of new floor tile | Elevator Lobby Floors | 815 | 18.00 | 14,670.00 |
| | | | | | Subtotal: 14,670.00 |
| | *Installation of new floor tile | Ski Locker Guest Toilets Floor | 300 | 18.00 | 5,400.00 |
| | Installation of new wall tile | Ski Locker Guest Toilets Base | 118 | 26.00 | 3,068.00 |
| | | | | | Subtotal: 8,468.00 |
| | *Installation of new floor tile | Ski Lounge Floor | 6,105 | 18.00 | 109,890.00 |
| | | | | | Subtotal: 109,890.00 |
| | Installation of crack Isolation membrane | Crack Isolation @ All Floor Tile Locations | 7,220 | 15.00 | 108,300.00 |
| | | | | | Subtotal: 108,300.00 |
| | Tile allowance | Floor Tile @ All Locations | 1 | 202,737.60 | 202,737.60 |
| | | Marble Systems Basalto Thermal 12x24 | | | |
| | Tile allowance | Base Tile | 1 | 3,313.44 | 3,313.44 |
| | | Marble System Basalto Thermal | | | |

PDTI ESTIMATE # 10312 **DATE** 09/06/2023

| DATE | ACTIVITY | DESCRIPTION | | QTY | RATE | AMOUNT |
|--|------------------|------------------|-------|-----|-----------|----------------------|
| | | 12x24 | | | | |
| | Energy Surcharge | Energy Surcharge | | 1 | 20,230.92 | 20,230.92 |
| | | | | | | Subtotal: 226,281.96 |
| TERMS & CO | ONDITIONS | | TOTAL | | | \$467,609.96 |
| We accept payment by check, cash, and credit card. There is a 3.40% service fee on all credit card transactions. Please send checks to our mailing address located at | | | | | | |

on all credit card transactions. Please send checks to our mailing address located at P.O. Box 980513 Park City, Utah, 84098. A 50% down-payment of labor and 100% of material cost is required to reserve a date on our schedule. All material is property of Paul Dowland Tile Inc. until final installation is complete. In the event of fabrication breakage or miss cut, Paul Dowland Tile Inc. reserves the right to use any remnant material to complete the project. The customer is entitled to any remnant material left over after the projects install is finalized. Remnant must be picked up within 14 calendar days after install or remnant becomes property of Paul Dowland Tile Inc. Paul Dowland Tile Inc. Requires payment within a net 15 cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle.

Accepted By

PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc Tower A/B Unit A

VERSION

Tower A/B Unit A 4.0

PDTI ESTIMATE # 10302 **DATE** 09/06/2023

ESTIMATOR

Graham Muldowney

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|------------------------------------|---|-----|----------|-------------------------------|
| | General Information | All line items include labor and specified materials. | 1 | 0.00 | 0.00 Subtotal: 0.00 |
| | *Installation of new floor tile | Laundry | 78 | 18.00 | 1,404.00 |
| | Installation of waterproofing | Master Bath Steam Shower Prep Includes taping and application of waterproof membrane | 1 | 300.00 | Subtotal: 1,404.00 300.00 |
| | installation of new shower pan | Master Bath Shower Pan | 1 | 1,300.00 | 1,300.00 |
| | installation of shower niche tile | Master Bath Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | Installation of tile Jambs | Master Bath Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Master Bath Shower Walls | 145 | 26.00 | 3,770.00 |
| | *Installation of new floor tile | Master Bath Shower Ceiling | 26 | 25.00 | 650.00 |
| | *Installation of new floor tile | Master Bath Shower Floor | 26 | 25.00 | 650.00 |
| | *Installation of new floor tile | Master Bath Tub and Vanity Walls | 172 | 26.00 | 4,472.00 |
| | *Installation of new floor tile | Master Bath Floor | 102 | 18.00 | 1,836.00 |
| | Installation of new heated floors | Master Bath Heated Floor | 102 | 15.00 | 1,530.00 |
| | Installation of waterproofing | Bath 2 Includes taping and application of | 1 | 100.00 | Subtotal: 17,108.00 100.00 |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|---|-----|----------|---------------------|
| | | waterproof membrane | | | |
| | installation of new shower pan | Bath 2 Shower Pan | 1 | 1,300.00 | 1,300.00 |
| | installation of shower niche tile | Bath 2 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 2 Shower Curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 2 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 2 Shower Walls | 135 | 26.00 | 3,510.00 |
| | *Installation of new floor tile | Bath 2 Shower Floor | 23 | 25.00 | 575.00 |
| | *Installation of new floor tile | Bath 2 Floor | 105 | 18.00 | 1,890.00 |
| | new noor une | 11001 | | | Subtotal: 10,575.00 |
| | Installation of waterproofing | Bath 3 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of new shower pan | Bath 3 Shower Pan | 1 | 1,300.00 | 1,300.00 |
| | installation of shower niche tile | Bath 3 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 3 Shower Curb | 1 | 600.00 | 600.00 |
| | *Installation of new floor tile | Bath 3 Shower Walls | 145 | 26.00 | 3,770.00 |
| | *Installation of new floor tile | Bath 3 Shower Floor | 22 | 25.00 | 550.00 |
| | *Installation of new floor tile | Bath 3 Floor | 63 | 18.00 | 1,134.00 |
| | | | | | Subtotal: 8,754.00 |
| | Tile allowance | Master Bath Floor and Shower Floor Tile | 1 | 4,165.36 | 4,165.36 |
| | | Modern Tile Bosphorus 12x24 | | | |
| | Tile allowance | Master Bath Shower Walls / Ceiling Tub and Vanity Wall Tile | 1 | 9,231.29 | 9,231.29 |
| | | Bedrosians Silver Perla Honed Travertine 12x24 | | | |
| | Tile allowance | All Guest Baths Floor and Shower Floor Tile | 1 | 1,507.10 | 1,507.10 |
| | | Modern Tile Masterplan Precious Ivory | | | |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|-------------------------------------|--|-----|----------|--|
| | Tile allowance | 12x24 All Guest Baths Shower Wall Tile | 1 | 4,024.55 | 4,024.55 |
| | 7791 11 | Modern tile Forte Beige Gobi 3.5x14.5 | | 992.26 | 992.26 |
| | Tile allowance | Laundry Floor Tile Modern Tile Masterplan Precious Ivory 12x24 | 1 | 883.26 | 883.26 |
| | Heated floor kit | Master Bath Heat Kit | 1 | 1,000.00 | Subtotal: 19,811.56 1,000.00 |
| | MISC. | Mitered Tile @ All Curbs | 1 | 1,300.00 | Subtotal: 1,000.00 1,300.00 Subtotal: 1,300.00 |
| | Schluter allowance | Schluter Tile Edge Trim | 16 | 40.00 | 640.00 |
| | Installation of new linear drain | Linear Shower Drains | 3 | 650.00 | Subtotal: 640.00 1,950.00 |
| | Linear Drain | Linear Drains | 1 | 650.00 | 650.00 Subtotal: 2,600.00 |

We accept payment by check, cash, and credit card. There is a 3.40% service fee on all credit card transactions. Please send checks to our mailing address located at P.O. Box 980513 Park City, Utah, 84098. A 50% down-payment of labor and 100% of material cost is required to reserve a date on our schedule. All material is property of Paul Dowland Tile Inc. until final installation is complete. In the event of fabrication breakage or miss cut, Paul Dowland Tile Inc. reserves the right to use any remnant material to complete the project. The customer is entitled to any remnant material left over after the projects install is finalized. Remnant must be picked up within 14 calendar days after install or remnant becomes property of Paul Dowland Tile Inc. Paul Dowland Tile Inc. Requires payment within a net 15 cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle.

Accepted By

TOTAL

\$63,192.56

PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc Tower A/B Unit B

VERSION

Tower A/B Unit B 4.0

DATE 09/06/2023

PDTI ESTIMATE # 10301

ESTIMATOR

Graham Muldowney

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|---|-----|----------|-------------------------------|
| | General Information | All line items include labor and specified materials. | 1 | 0.00 | 0.00 |
| | *Installation of new floor tile | Laundry | 78 | 18.00 | Subtotal: 0.00 1,404.00 |
| | Installation of waterproofing | Master Bath Steam Shower Prep Includes taping and application of waterproof membrane | 1 | 300.00 | Subtotal: 1,404.00 300.00 |
| | installation of new shower pan | Master Bath Shower Pan | 1 | 1,300.00 | 1,300.00 |
| | installation of shower niche tile | Master Bath Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | Installation of tile Jambs | Master Bath Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Master Bath Shower Walls | 145 | 26.00 | 3,770.00 |
| | *Installation of new floor tile | Master Bath Shower Ceiling | 26 | 25.00 | 650.00 |
| | *Installation of new floor tile | Master Bath Shower Floor | 26 | 25.00 | 650.00 |
| | *Installation of new floor tile | Master Bath Tub and Vanity Walls | 172 | 26.00 | 4,472.00 |
| | *Installation of new floor tile | Master Bath Floor | 102 | 18.00 | 1,836.00 |
| | Installation of new heated floors | Master Bath Heated Floor | 102 | 15.00 | 1,530.00 |
| | Installation of waterproofing | Bath 2 Includes taping and application of | 1 | 100.00 | Subtotal: 17,108.00 100.00 |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|---|-----|----------|---------------------|
| | | waterproof membrane | | | |
| | installation of new shower pan | Bath 2 Shower Pan | 1 | 1,300.00 | 1,300.00 |
| | installation of shower niche tile | Bath 2 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 2 Shower Curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 2 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 2 Shower Walls | 135 | 26.00 | 3,510.00 |
| | *Installation of new floor tile | Bath 2 Shower Floor | 23 | 25.00 | 575.00 |
| | *Installation of new floor tile | Bath 2 Floor | 105 | 18.00 | 1,890.00 |
| | new noor une | 11001 | | | Subtotal: 10,575.00 |
| | Installation of waterproofing | Bath 3 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of new shower pan | Bath 3 Shower Pan | 1 | 1,300.00 | 1,300.00 |
| | installation of shower niche tile | Bath 3 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 3 Shower Curb | 1 | 600.00 | 600.00 |
| | *Installation of new floor tile | Bath 3 Shower Walls | 145 | 26.00 | 3,770.00 |
| | *Installation of new floor tile | Bath 3 Shower Floor | 22 | 25.00 | 550.00 |
| | *Installation of new floor tile | Bath 3 Floor | 63 | 18.00 | 1,134.00 |
| | | | | | Subtotal: 8,754.00 |
| | Tile allowance | Master Bath Floor and Shower Floor Tile | 1 | 4,165.36 | 4,165.36 |
| | | Modern Tile Bosphorus 12x24 | | | |
| | Tile allowance | Master Bath Shower Walls / Ceiling Tub and Vanity Wall Tile | 1 | 9,231.29 | 9,231.29 |
| | | Bedrosians Silver Perla Honed Travertine 12x24 | | | |
| | Tile allowance | All Guest Baths Floor and Shower Floor Tile | 1 | 1,507.10 | 1,507.10 |
| | | Modern Tile Masterplan Precious Ivory | | | |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|-------------------------------------|---|-----|----------|---------------------|
| | Tile allowance | All Guest Baths Shower Wall Tile Modern tile Forte Beige Gobi 3.5x14.5 | 1 | 4,024.55 | 4,024.55 |
| | Tile allowance | Laundry Floor Tile Modern Tile Masterplan Precious Ivory 12x24 | 1 | 883.26 | 883.26 |
| | | | | | Subtotal: 19,811.56 |
| | Heated floor kit | Master Bath Heat Kit | 1 | 1,000.00 | 1,000.00 |
| | | | | | Subtotal: 1,000.00 |
| | MISC. | Mitered Tile @ All Curbs | 1 | 1,300.00 | 1,300.00 |
| | | | | | Subtotal: 1,300.00 |
| | Schluter allowance | Schluter Tile Edge Trim | 16 | 40.00 | 640.00 |
| | | | | | Subtotal: 640.00 |
| | Installation of new linear drain | Linear Shower Drains | 3 | 650.00 | 1,950.00 |
| | Linear Drain | Linear Drains | 3 | 650.00 | 1,950.00 |
| | | | | | Subtotal: 3,900.00 |
| | | | | | |

We accept payment by check, cash, and credit card. There is a 3.40% service fee on all credit card transactions. Please send checks to our mailing address located at P.O. Box 980513 Park City, Utah, 84098. A 50% down-payment of labor and 100% of material cost is required to reserve a date on our schedule. All material is property of Paul Dowland Tile Inc. until final installation is complete. In the event of fabrication breakage or miss cut, Paul Dowland Tile Inc. reserves the right to use any remnant material to complete the project. The customer is entitled to any remnant material left over after the projects install is finalized. Remnant must be picked up within 14 calendar days after install or remnant becomes property of Paul Dowland Tile Inc. Paul Dowland Tile Inc. Requires payment within a net 15 cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle.

Accepted By

TOTAL

\$64,492.56

PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc Tower A/B Unit C

VERSION

Tower A/B-Unit C 6.0

PDTI ESTIMATE # 10306 **DATE** 09/06/2023

ESTIMATOR

Graham Muldowney

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|---|-----|----------|------------------------------|
| | General Information | Includes labor and specified material | 1 | 0.00 | 0.00 Subtotal: 0.00 |
| | *Installation of new floor tile | Laundry Floor | 60 | 18.00 | 1,080.00 |
| | Installation of waterproofing | Master Bath Steam Shower Prep Includes taping and application of waterproof membrane | 1 | 300.00 | Subtotal: 1,080.00 300.00 |
| | installation of shower niche tile | Master Bath Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Master Bath Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Master Bath Shower curb | 1 | 600.00 | 600.00 |
| | Installation of new tile window | Master Bath Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Master Bath Shower walls A.F.F. 9' | 135 | 26.00 | 3,510.00 |
| | *Installation of new floor tile | Master Bath Shower Ceiling | 27 | 25.00 | 675.00 |
| | *Installation of new floor tile | Master Bath Shower floor | 27 | 25.00 | 675.00 |
| | *Installation of new floor tile | Master Bath Bath walls behind tub and vanity A.F.F. 9' | 175 | 26.00 | 4,550.00 |
| | *Installation of new floor tile | Master Bath Bath floor | 110 | 18.00 | 1,980.00 |
| | Installation of new | Master Bath | 110 | 15.00 | 1,650.00 |
| | | | | | |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|------------------------------------|--|-----|----------|---------------------|
| | heated floors | Heated floor | | | |
| | | | | | Subtotal: 17,840.00 |
| | Installation of | Bath 2 | 1 | 100.00 | 100.00 |
| | waterproofing | Includes taping and application of | | | |
| | | waterproof membrane | | | |
| | installation of | Bath 2 | 1 | 1,300.00 | 1,300.00 |
| | shower niche tile | Shower Niche | | 1 200 00 | 1 200 00 |
| | installation of new shower pan | Bath 2 Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new | Bath 2 | 1 | 600.00 | 600.00 |
| | shower curb | Shower curb | 1 | 000.00 | 000.00 |
| | Installation of tile | Bath 2 | 1 | 1,300.00 | 1,300.00 |
| | Jambs | Shower Jambs | 1 | 1,500.00 | 1,500.00 |
| | *Installation of | Bath 2 | 163 | 26.00 | 4,238.00 |
| | new floor tile | Shower walls | | | , |
| | | A.F.F. 9' | | | |
| | *Installation of | Bath 2 | 28 | 25.00 | 700.00 |
| | new floor tile | Shower floor | | | |
| | *Installation of | Bath 2 | 94 | 18.00 | 1,692.00 |
| | new floor tile | Bath floor | | | |
| | | | | | Subtotal: 11,230.00 |
| | Installation of | Bath 3 | 1 | 100.00 | 100.00 |
| | waterproofing | Includes taping and application of waterproof membrane | | | |
| | installation of | Bath 3 | 1 | 1,300.00 | 1,300.00 |
| | shower niche tile | Shower niche | 1 | 1,500.00 | 1,500.00 |
| | installation of new | Bath 3 | 1 | 1,300.00 | 1,300.00 |
| | shower pan | Shower pan | | , | , |
| | Installation of new | Bath 3 | 1 | 600.00 | 600.00 |
| | shower curb | Shower curb | | | |
| | Installation of tile | Bath 3 | 1 | 1,300.00 | 1,300.00 |
| | Jambs | Shower Jambs | | | |
| | *Installation of | Bath 3 | 135 | 26.00 | 3,510.00 |
| | new floor tile | Shower walls A.F.F. 9' | | | |
| | *T | | 20 | 25.00 | 5 00.00 |
| | *Installation of new floor tile | Bath 3 Shower floor | 20 | 25.00 | 500.00 |
| | *Installation of | Bath 3 | 65 | 18.00 | 1,170.00 |
| | new floor tile | Bath floor | 03 | 10.00 | 1,170.00 |
| | | | | | Subtotal: 9,780.00 |
| | Tile allowance | Master Bath | 1 | 4,421.47 | 4,421.47 |
| | | Floor and Shower Floor Tile | | , | , |
| | | | | | |
| | | Modern Tile Bosphorus | | | |
| | | Bosphorus 12x24 | | | |
| | Tile allowance | Master Bath | 1 | 9,078.16 | 9,078.16 |
| | | muster Duni | 1 | 2,070.10 | 2,070.10 |
| | | Shower Wall / Ceiling Tile | | | |
| | | Tub and Vanity Wall Tile | | | |
| | | | | | |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|-------------------------------------|---|-----|----------|--------------------------------|
| | Tile allowance | Bedrosians Silver Perla Honed 12x24 All Guest Baths Floor and Shower Floor Tile | 1 | 1,414.10 | 1,414.10 |
| | Tile allowance | Modern Tile Masterplan Precious Ivory 12x24 All Guest Baths Shower Wall Tile | 1 | 4,249.48 | 4,249.48 |
| | Tile allowance | Modern Tile Forte Rectangle Beige Gobi 3.5x14.5 Laundry Floor Tile Modern Tile | 1 | 781.27 | 781.27 |
| | | Masterplan Precious Ivory 12x24 | | | |
| | | | | | Subtotal: 19,944.48 |
| | Heated floor kit | Master Bath 103sf Heat Kit | 1 | 1,000.00 | 1,000.00 |
| | | | | | Subtotal: 1,000.00 |
| | MISC. | Mitered Tile @ All Curbs | 1 | 1,300.00 | 1,300.00 |
| | | | | | Subtotal: 1,300.00 |
| | Schluter allowance | Schluter Tile Edge Trim | 16 | 40.00 | 640.00 |
| | | | | | Subtotal: 640.00 |
| | Installation of new linear drain | Linear Shower Drains | 3 | 650.00 | 1,950.00 |
| | Linear Drain | Linear Drains | 3 | 650.00 | 1,950.00 Subtotal: 3,900.00 |
| | | | | | |

TOTAL

\$66,714.48

We accept payment by check, cash, and credit card. There is a 3.40% service fee on all credit card transactions. Please send checks to our mailing address located at P.O. Box 980513 Park City, Utah, 84098. A 50% down-payment of labor and 100% of material cost is required to reserve a date on our schedule. All material is property of Paul Dowland Tile Inc. until final installation is complete. In the event of fabrication breakage or miss cut, Paul Dowland Tile Inc. reserves the right to use any remnant material to complete the project. The customer is entitled to any remnant material left over after the projects install is finalized. Remnant must be picked up within 14 calendar days after install or remnant becomes property of Paul Dowland Tile Inc. Paul Dowland Tile Inc. Requires payment within a net 15 cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle. Accepted By

PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc

VERSION

Tower A/B-Unit D 6.0

PDTI ESTIMATE # 10307 **DATE** 09/06/2023

ESTIMATOR

Graham Muldowney

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|---|-----|----------|--------------------|
| | General Information | Includes labor and specified material | 1 | 0.00 | 0.00 |
| | | | | | Subtotal: 0.00 |
| | *Installation of new floor tile | Laundry Floor | 61 | 18.00 | 1,098.00 |
| | new moor me | | | | Subtotal: 1,098.00 |
| | Installation of waterproofing | Master Bath Steam Shower Prep Includes taping and application of waterproof membrane | 1 | 300.00 | 300.00 |
| | installation of shower niche tile | Master Bath Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Master Bath Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Master Bath Shower curb | 1 | 600.00 | 600.00 |
| | Installation of new tile window | Master Bath Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Master Bath Shower walls A.F.F. 9' | 135 | 26.00 | 3,510.00 |
| | *Installation of new floor tile | Master Bath Shower Ceiling | 26 | 25.00 | 650.00 |
| | *Installation of new floor tile | Master Bath Shower floor | 26 | 25.00 | 650.00 |
| | *Installation of new floor tile | Master Bath walls behind tub and vanity A.F.F. 9' | 135 | 26.00 | 3,510.00 |
| | *Installation of new floor tile | Master Bath Bath floor | 154 | 18.00 | 2,772.00 |
| | Installation of new heated floors | Master Heated floor | 100 | 15.00 | 1,500.00 |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|--|-----|----------|--------------------------------|
| | Installation of waterproofing | Bath 2 Includes taping and application of waterproof membrane | 1 | 100.00 | Subtotal: 17,392.00 100.00 |
| | installation of shower niche tile | Bath 2 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Bath 2 Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 2 Shower curb | 1 | 600.00 | 600.00 |
| | *Installation of new floor tile | Bath 2 Shower walls A.F.F. 9' | 163 | 26.00 | 4,238.00 |
| | *Installation of new floor tile | Bath 2 Shower floor | 28 | 25.00 | 700.00 |
| | *Installation of new floor tile | Bath 2 Bath floor | 92 | 18.00 | 1,656.00 |
| | Installation of waterproofing | Bath 3 Includes taping and application of waterproof membrane | 1 | 100.00 | Subtotal: 9,894.00 100.00 |
| | installation of shower niche tile | Bath 3 Shower niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Bath 3 Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 3 Shower curb | 1 | 600.00 | 600.00 |
| | *Installation of new floor tile | Bath 3 Shower walls A.F.F. 9' | 135 | 26.00 | 3,510.00 |
| | *Installation of new floor tile | Bath 3 Shower floor | 20 | 25.00 | 500.00 |
| | *Installation of new floor tile | Bath 3 Bath floor | 65 | 18.00 | 1,170.00 |
| | Tile allowance | Master Bath Shower Walls / Ceiling Tile Tub and Vanity Wall Tile | 1 | 8,038.01 | Subtotal: 8,480.00 8,038.01 |
| | | Bedrosians Silver Perla Honed 12x24 | | | |
| | Tile allowance | Master Bath Floor and Shower Floor Tile | 1 | 5,645.13 | 5,645.13 |
| | | Modern Tile Bosphorus 12x24 | | | |
| | Tile allowance | All Guest Baths Floor and Shower Floor Tile | 1 | 1,402.32 | 1,402.32 |
| | | Modern Tile | | | |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|----------------------------------|--|-----|----------|---------------------|
| | | Masterplan Precious Ivory 12x24 | | | |
| | Tile allowance | All Guest Baths Shower Wall Tile | 1 | 3,389.63 | 3,389.63 |
| | | Forte Rectangle Beige Gobi 12x24 | | | |
| | Tile allowance | Laundry Floor Tile | 1 | 784.56 | 784.56 |
| | | Modern Tile Masterplan Precious Ivory 12x24 | | | |
| | | | | | Subtotal: 19,259.65 |
| | Heated floor kit | Master Bath 100sf Heat Kit | 1 | 1,000.00 | 1,000.00 |
| | | | | | Subtotal: 1,000.00 |
| | MISC. | Mitered Tile @ All Curbs | 1 | 1,300.00 | 1,300.00 |
| | | | | | Subtotal: 1,300.00 |
| | Schluter allowance | Schluter Tile Edge Trim | 16 | 40.00 | 640.00 |
| | | | | | Subtotal: 640.00 |
| | Installation of new linear drain | Linear Shower Drains | 3 | 650.00 | 1,950.00 |
| | Linear Drain | Linear Drains | 3 | 650.00 | 1,950.00 |
| | | | | | Subtotal: 3,900.00 |
| | | | | | |

TOTAL

\$62,963.65

We accept payment by check, cash, and credit card. There is a 3.40% service fee on all credit card transactions. Please send checks to our mailing address located at P.O. Box 980513 Park City, Utah, 84098. A 50% down-payment of labor and 100% of material cost is required to reserve a date on our schedule. All material is property of Paul Dowland Tile Inc. until final installation is complete. In the event of fabrication breakage or miss cut, Paul Dowland Tile Inc. reserves the right to use any remnant material to complete the project. The customer is entitled to any remnant material left over after the projects install is finalized. Remnant must be picked up within 14 calendar days after install or remnant becomes property of Paul Dowland Tile Inc. Paul Dowland Tile Inc. Requires payment within a net 15 cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle.

Accepted By

PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc Tower A/B Unit E

VERSION

Tower A/B-Unit E 6.0

DATE 09/06/2023

PDTI ESTIMATE # 10300

ESTIMATOR

Graham Muldowney

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|---|-----|----------|------------------------------|
| | General Information | Includes labor and specified material | 1 | 0.00 | 0.00 Subtotel: 0.00 |
| | *Installation of new floor tile | Laundry Floor | 75 | 18.00 | Subtotal: 0.00 1,350.00 |
| | Installation of waterproofing | Master Bath Steam Shower Prep Includes taping and application of waterproof membrane | 1 | 300.00 | Subtotal: 1,350.00 300.00 |
| | installation of shower niche tile | Master Bath Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Master Bath Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Master Bath Shower curb | 1 | 600.00 | 600.00 |
| | Installation of new tile window | Master Bath Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Master Bath Shower walls A.F.F. 9' | 135 | 26.00 | 3,510.00 |
| | *Installation of new floor tile | Master Bath Shower Ceiling | 25 | 25.00 | 625.00 |
| | *Installation of new floor tile | Master Bath Shower floor | 25 | 25.00 | 625.00 |
| | *Installation of new floor tile | Master Bath Bath walls behind tub and vanity A.F.F. 9' | 180 | 26.00 | 4,680.00 |
| | *Installation of new floor tile | Master Bath Bath floor | 110 | 18.00 | 1,980.00 |
| | Installation of new | Master Bath | 156 | 15.00 | 2,340.00 |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|---|-----|----------|-------------------------------|
| | heated floors | Heated floor | | | |
| | | | | | Subtotal: 18,560.00 |
| | Installation of waterproofing | Bath 2 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of new shower pan | Bath 2 Shower Pan | 1 | 1,300.00 | 1,300.00 |
| | installation of shower niche tile | Bath 2 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 2 Shower Curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 4 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 2 Shower walls A.F.F. 9' | 172 | 26.00 | 4,472.00 |
| | *Installation of new floor tile | Bath 2 Shower Floor | 31 | 25.00 | 775.00 |
| | *Installation of new floor tile | Bath 2 Bath floor | 114 | 18.00 | 2,052.00 |
| | Installation of waterproofing | Bath 3 Includes taping and application of | 1 | 100.00 | Subtotal: 11,899.00 100.00 |
| | installation of | waterproof membrane Bath 3 | 1 | 1,300.00 | 1,300.00 |
| | shower niche tile | Shower niche | | | |
| | installation of new shower pan | Bath 3 Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 3 Shower Curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 3 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 3 Shower walls A.F.F. 9' | 155 | 26.00 | 4,030.00 |
| | *Installation of new floor tile | Bath 3 Shower floor | 26 | 25.00 | 650.00 |
| | *Installation of new floor tile | Bath 3 Bath floor | 65 | 18.00 | 1,170.00 |
| | | | | | Subtotal: 10,450.00 |
| | Installation of waterproofing | Bath 4 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of new shower pan | Bath 4 Shower Pan | 1 | 1,300.00 | 1,300.00 |
| | installation of shower niche tile | Bath 4 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 4 Shower Curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 4 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | | | | | |

| DATE ACT | ΓΙVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|----------|-------------------------------|--|-----|----------|--|
| *Ins | stallation of | Bath 4 | 118 | 26.00 | 3,068.00 |
| *Ins | 7 floor tile stallation of | Shower Walls Bath 4 | 16 | 25.00 | 400.00 |
| *Ins | 7 floor tile stallation of | Shower Floor Bath 4 | 68 | 18.00 | 1,224.00 |
| new | / floor tile | Floor | | | Subtotal: 9,292.00 |
| Tile | e allowance | Master Bath Floor and Shower Floor | 1 | 4,364.56 | 4,364.56 |
| | | Modern Tile Bosphorus 12x24 | | | |
| Tile | e allowance | Master Bath Shower Wall / Ceiling Tile Tub and Vanity Wall | 1 | 9,155.13 | 9,155.13 |
| Tile | e allowance | Bedrosians Silver Perla Honed Travertine 12x24 All Guest Baths Floor and Shower Floor Tile Modern Tile | 1 | 1,895.67 | 1,895.67 |
| Tile | e allowance | Masterplan Precious Ivory 12x24 All Guest Baths Shower Wall Tile | 1 | 6,088.04 | 6,088.04 |
| Tile | e allowance | Forte Rectangle Beige Gobi 3.5x14.5 Laundry Floor Tile Modern Tile Masterplan Precious Ivory 12x24 | 1 | 844.65 | 844.65 |
| Hea | ted floor kit | Master Bath 156sf Heat Kit | 1 | 1,000.00 | Subtotal: 22,348.05 1,000.00 |
| MIS | SC. | Mitered Tile @ All Curbs | 1 | 1,800.00 | Subtotal: 1,000.00 1,800.00 Subtotal: 1,800.00 |
| | luter wance | Schluter Tile Edge Trim | 16 | 40.00 | Subtotal: 1,800.00 640.00 |
| | allation of new | Linear Shower Drains | 4 | 650.00 | Subtotal: 640.00 2,600.00 |
| | ar drain ear Drain | Linear Drains | 4 | 650.00 | 2,600.00 |

| DATE | ACTIVITY | DESCRIPTION | | QTY | RATE | AMOUNT |
|---|---|--|-------|-----|------|--------------------|
| | | | | | | Subtotal: 5,200.00 |
| TERMS & CON | DITIONS | | TOTAL | | | \$82,539.05 |
| on all credit card P.O. Box 980513 100% of material property of Paul of fabrication bre | transactions. Please send ch 8 Park City, Utah, 84098. A 1 cost is required to reserve a Dowland Tile Inc. until final eakage or miss cut, Paul Dow | t card. There is a 3.40% service fee ecks to our mailing address located at 50% down-payment of labor and date on our schedule. All material is installation is complete. In the event vland Tile Inc. reserves the right to ject. The customer is entitled to any | | | | . , |

Accepted By

remnant material left over after the projects install is finalized. Remnant must be picked up within 14 calendar days after install or remnant becomes property of Paul Dowland Tile Inc. Paul Dowland Tile Inc. Requires payment within a net 15 cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle.

PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc Tower A/B Unit F

VERSION

Tower A/B-Unit F 6.0

DATE 09/06/2023

PDTI ESTIMATE # 10305

ESTIMATOR

Graham Muldowney

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|---|-----|----------|------------------------------|
| | General Information | Includes labor and specified material | 1 | 0.00 | 0.00 |
| | *Installation of new floor tile | Laundry Floor | 70 | 18.00 | Subtotal: 0.00 1,260.00 |
| | Installation of waterproofing | Master Bath Steam Shower Prep Includes taping and application of waterproof membrane | 1 | 300.00 | Subtotal: 1,260.00 300.00 |
| | installation of shower niche tile | Master Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Master Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Master Shower curb | 1 | 600.00 | 600.00 |
| | Installation of new tile window | Master Window | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Master Shower walls A.F.F. 9' | 127 | 26.00 | 3,302.00 |
| | *Installation of new floor tile | Master Bath Shower Ceiling | 25 | 25.00 | 625.00 |
| | *Installation of new floor tile | Master Shower floor | 25 | 25.00 | 625.00 |
| | *Installation of new floor tile | Master Bath walls behind tub and vanity A.F.F. 9' | 202 | 26.00 | 5,252.00 |
| | *Installation of new floor tile | Master Bath floor | 115 | 18.00 | 2,070.00 |
| | Installation of new | Master | 115 | 15.00 | 1,725.00 |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|---|-----|----------|-------------------------------|
| DAIL | heated floors | Heated floor | QII | KAIL | AWOUNT |
| | neated moors | Heated Hoor | | | Subtatel: 19 200 00 |
| | Installation of waterproofing | Bath 2 Includes taping and application of waterproof membrane | 1 | 100.00 | Subtotal: 18,399.00 100.00 |
| | installation of new shower pan | Bath 2 Shower Pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 2 Shower Curb | 1 | 600.00 | 600.00 |
| | installation of shower niche tile | Bath 2 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | Installation of tile Jambs | Bath 2 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 2 Tub walls A.F.F. 9' | 172 | 26.00 | 4,472.00 |
| | *Installation of new floor tile | Bath 2 Shower Floor | 32 | 25.00 | 800.00 |
| | *Installation of new floor tile | Bath 2 Bath floor | 113 | 18.00 | 2,034.00 |
| | Installation of waterproofing | Bath 3 Includes taping and application of waterproof membrane | 1 | 100.00 | Subtotal: 11,906.00 100.00 |
| | installation of shower niche tile | Bath 3 Shower niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Bath 3 Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 3 Shower curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 3 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 3 Shower walls A.F.F. 9' | 152 | 26.00 | 3,952.00 |
| | *Installation of new floor tile | Bath 3 Shower floor | 27 | 25.00 | 675.00 |
| | *Installation of new floor tile | Bath 3 Bath floor | 66 | 18.00 | 1,188.00 |
| | | | | | Subtotal: 10,415.00 |
| | Installation of waterproofing | Bath 4 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of new shower pan | Bath 4 Shower Pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 4 Shower Curb | 1 | 600.00 | 600.00 |
| | installation of shower niche tile | Bath 4 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | Installation of tile Jambs | Bath 4 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | | | | | |

| ATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|-----|-------------------------------------|--|-----|----------|--|
| | *Installation of new floor tile | Bath 4 Shower Walls | 118 | 26.00 | 3,068.00 |
| | *Installation of new floor tile | Bath 4 Shower Floor | 16 | 25.00 | 400.00 |
| | *Installation of new floor tile | Bath 4 Floor | 67 | 18.00 | 1,206.00 |
| | Tile allowance | Master Bath Floor and Shower Floor Tile | 1 | 4,506.85 | Subtotal: 9,274.00 4,506.85 |
| | | Modern Tile Bosphorus 12x24 | | | |
| | Tile allowance | Master Bath Shower Walls / Ceiling Tub and Vanity Wall Tile | 1 | 9,510.57 | 9,510.57 |
| | | Bedrosians Silver Perla Honed 12x24 | | | |
| | Tile allowance | All Guest Baths Floor and Shower Floor Tile | 1 | 1,899.96 | 1,899.96 |
| | Tile allowance | Modern Tile Masterplan Precious Ivory 12x24 All Guest Baths | 1 | 6,050.52 | 6,050.52 |
| | | Shower Wall Tile | | -, | ., |
| | Tile allowance | Modern Tile Forte Rectangle Beige Gobi 3.5x14.5 Laundry Floor Tile | 1 | 823.17 | 823.17 |
| | | Modern Tile Masterplan Precious Ivory 12x24 | | | |
| | Heated floor kit | Master Bath 115sf Heat Kit | 1 | 1,000.00 | Subtotal: 22,791.07 1,000.00 |
| | MISC. | Mitered Tile @ All Curbs | 1 | 1,800.00 | Subtotal: 1,000.00 1,800.00 Subtotal: 1,800.00 |
| | Schluter allowance | Schluter Tile Edge Trim | 16 | 40.00 | 640.00 |
| | Installation of new linear drain | Linear Shower Drains | 4 | 650.00 | Subtotal: 640.00 2,600.00 |
| | Linear Drain | Linear Drains | 4 | 650.00 | 2,600.00 |
| | | | | | |

DA

| DATE | ACTIVITY | DESCRIPTION | | QTY | RATE | AMOUNT |
|--|---------------------------------|--|----------|-----|------|--------------------|
| | | | | | | Subtotal: 5,200.00 |
| | | | | | | |
| TERMS & CONDITIONS | | | SUBTOTAL | | | 82,685.07 |
| | | | TAX | | | 0.00 |
| We accept payment by check, cash, and credit card. There is a 3.40% service fee on all credit card transactions. Please send checks to our mailing address located at | | | TOTAL | | | \$82,685.07 |
| | | 50% down-payment of labor and | | | | |
| | | date on our schedule. All material is | | | | |
| | 1 | installation is complete. In the event | | | | |
| of fabrication bre | eakage or miss cut, Paul Dow | land Tile Inc. reserves the right to | | | | |
| use any remnant | material to complete the proj | ect. The customer is entitled to any | | | | |
| remnant material | left over after the projects in | stall is finalized. Remnant must be | | | | |
| picked up within | 14 calendar days after instal | l or remnant becomes property of | | | | |
| Paul Dowland T | le Inc. Paul Dowland Tile In | c. Requires payment within a net 15 | | | | |

Accepted By

cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle.

PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc Tower B Unit G

VERSION

Tower B -Unit G 6.0

PDTI ESTIMATE # 10308 **DATE** 09/06/2023

ESTIMATOR

Graham Muldowney

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|------------------------------------|---|-----|----------|----------------------------|
| | General Information | Includes labor and specified material | 1 | 0.00 | 0.00 |
| | *Installation of | Laundry Floor | 80 | 18.00 | Subtotal: 0.00 1,440.00 |
| | new floor tile | | | | Subtotal: 1,440.00 |
| | Installation of waterproofing | Master Bath Steam Shower Prep Includes taping and application of waterproof membrane | 1 | 300.00 | 300.00 |
| | installation of shower niche tile | Master Bath Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Master Bath Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Master Bath Shower curb | 1 | 600.00 | 600.00 |
| | Installation of new tile window | Master Bath Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Master Bath Shower walls A.F.F. 9' | 165 | 26.00 | 4,290.00 |
| | *Installation of new floor tile | Master Bath Shower Ceiling | 29 | 25.00 | 725.00 |
| | *Installation of new floor tile | Master Bath Shower floor | 29 | 25.00 | 725.00 |
| | *Installation of new floor tile | Master Bath Bath walls behind tub and vanity A.F.F. 9' | 200 | 26.00 | 5,200.00 |
| | *Installation of new floor tile | Master Bath Bath floor | 106 | 18.00 | 1,908.00 |
| | Installation of | Master Bath | 106 | 15.00 | 1,590.00 |
| | | | | | |

| DATE ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------------------------------------|---|-----|----------|-------------------------------|
| new heated floors | Heated floor | | | Subtotal: 19,238.00 |
| Installation of waterproofing | Bath 2 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| installation of shower niche tile | Bath 2 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| installation of new shower pan | Bath 2 Shower pan | 1 | 1,300.00 | 1,300.00 |
| Installation of new shower curb | Bath 2 Shower curb | 1 | 600.00 | 600.00 |
| Installation of tile Jambs | Bath 2 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| *Installation of new floor tile | Bath 2 Shower walls A.F.F. 9' | 165 | 26.00 | 4,290.00 |
| *Installation of new floor tile | Bath 2 Shower floor | 32 | 25.00 | 800.00 |
| *Installation of new floor tile | Bath 2 Bath floor | 112 | 18.00 | 2,016.00 |
| Installation of waterproofing | Bath 3 Includes taping and application of waterproof membrane | 1 | 100.00 | Subtotal: 11,706.00 100.00 |
| installation of shower niche tile | Bath 3 Shower niche | 1 | 1,300.00 | 1,300.00 |
| installation of new shower pan | Bath 3 Shower pan | 1 | 1,300.00 | 1,300.00 |
| Installation of new shower curb | Bath 3 Shower curb | 1 | 600.00 | 600.00 |
| Installation of tile Jambs | Bath 3 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| *Installation of new floor tile | Bath 3 Shower walls A.F.F. 9' | 150 | 26.00 | 3,900.00 |
| *Installation of new floor tile | Bath 3 Shower floor | 23 | 25.00 | 575.00 |
| *Installation of new floor tile | Bath 3 Bath floor | 70 | 18.00 | 1,260.00 |
| Installation of waterproofing | Bath 4 Includes taping and application of waterproof membrane | 1 | 100.00 | Subtotal: 10,335.00 100.00 |
| installation of shower niche tile | Bath 4 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| installation of new shower pan | Bath 4 Shower pan | 1 | 1,300.00 | 1,300.00 |
| Installation of new shower curb | Bath 4 Shower curb | 1 | 600.00 | 600.00 |
| Installation of tile Jambs | Bath 4 Shower Jambs | 1 | 1,300.00 | 1,300.00 |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|-------------------------------------|---|-----|-----------|---------------------|
| | *Installation of new floor tile | Bath 4 Shower walls A.F.F. 9' | 134 | 26.00 | 3,484.00 |
| | *Installation of new floor tile | Bath 4 Shower Floor | 22 | 25.00 | 550.00 |
| | *Installation of new floor tile | Bath 4 Bath floor | 69 | 18.00 | 1,242.00 |
| | | | | | Subtotal: 9,876.00 |
| | Tile allowance | Master Bath Floor and Shower Floor Tile | 1 | 4,192.74 | 4,192.74 |
| | | Modern Tile Bosphorus 12x24 | | | |
| | Tile allowance | Master Bath Shower Wall / Ceiling Tile Tub and Vanity Wall Tile | 1 | 10,354.31 | 10,354.31 |
| | | Bedrosians Silver Perla Honed Travertine 12x24 | | | |
| | Tile allowance | All Guest Baths Floor and Shower Floor Tile | 1 | 1,758.17 | 1,758.17 |
| | | Modern Tile Masterplan Precious Ivory 12x24 | | | |
| | Tile allowance | All Guest Baths Shower Wall Tile | 1 | 5,966.24 | 5,966.24 |
| | | Modern Tile Forte Rectangle Beige Gobi 3.5x14.5 | | | |
| | Tile allowance | Laundry Floor Tile | 1 | 694.25 | 694.25 |
| | | Modern Tile Masterplan Precious Ivory 12x24 | | | |
| | | | | | Subtotal: 22,965.71 |
| | Heated floor kit | Master Bath 106sf Heat Kit | 1 | 1,000.00 | 1,000.00 |
| | | | | | Subtotal: 1,000.00 |
| | MISC. | Mitered Tile @ All Curbs | 1 | 1,800.00 | 1,800.00 |
| | | | | | Subtotal: 1,800.00 |
| | Schluter allowance | Schluter Tile Edge Trim | 16 | 40.00 | 640.00 |
| | | | | | Subtotal: 640.00 |
| | Installation of new linear drain | Linear Shower Drains | 4 | 650.00 | 2,600.00 |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------------|--------------|---------------|-------|--------|--------------------------------|
| | Linear Drain | Linear Drains | 4 | 650.00 | 2,600.00 Subtotal: 5,200.00 |
| TERMS & CO | NDITIONS | | TOTAL | | \$84 200 71 |

We accept payment by check, cash, and credit card. There is a 3.40% service fee on all credit card transactions. Please send checks to our mailing address located at P.O. Box 980513 Park City, Utah, 84098. A 50% down-payment of labor and 100% of material cost is required to reserve a date on our schedule. All material is property of Paul Dowland Tile Inc. until final installation is complete. In the event of fabrication breakage or miss cut, Paul Dowland Tile Inc. reserves the right to use any remnant material to complete the project. The customer is entitled to any remnant material left over after the projects install is finalized. Remnant must be picked up within 14 calendar days after install or remnant becomes property of Paul Dowland Tile Inc. Paul Dowland Tile Inc. Requires payment within a net 15 cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle.

Accepted By

Accepted Date

\$84,200.71

PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc Tower A Unit H

VERSION

Tower A Unit H 6.0

PDTI ESTIMATE # 10308 **DATE** 09/06/2023

ESTIMATOR

Graham Muldowney

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|------------------------------------|---|-----|----------|------------------------------|
| | General Information | Includes labor and specified material | 1 | 0.00 | 0.00 Subtotal: 0.00 |
| | *Installation of new floor tile | Laundry Floor | 87 | 18.00 | 1,566.00 |
| | Installation of waterproofing | Master Bath Steam Shower Prep Includes taping and application of waterproof membrane | 1 | 300.00 | Subtotal: 1,566.00 300.00 |
| | installation of shower niche tile | Master Bath Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Master Bath Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Master Bath Shower curb | 1 | 600.00 | 600.00 |
| | Installation of new tile window | Master Bath Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Master Bath Shower walls A.F.F. 9' | 190 | 26.00 | 4,940.00 |
| | *Installation of new floor tile | Master Bath Shower Ceiling | 41 | 25.00 | 1,025.00 |
| | *Installation of new floor tile | Master Bath Shower floor | 41 | 25.00 | 1,025.00 |
| | *Installation of new floor tile | Master Bath Bath walls behind tub and vanity A.F.F. 8' | 190 | 26.00 | 4,940.00 |
| | *Installation of new floor tile | Master Bath Bath floor | 150 | 18.00 | 2,700.00 |
| | Installation of | Master Bath | 150 | 15.00 | 2,250.00 |

| DATE ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------------------------------------|---|-----|----------|-------------------------------|
| new heated floors | Heated floor | | | Subtotal: 21,680.00 |
| Installation of waterproofing | Bath 2 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| installation of shower niche tile | Bath 2 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| installation of new shower pan | Bath 2 Shower pan | 1 | 1,300.00 | 1,300.00 |
| Installation of new shower curb | Bath 2 Shower curb | 1 | 600.00 | 600.00 |
| Installation of tile Jambs | Bath 2 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| *Installation of new floor tile | Bath 2 Shower walls A.F.F. 9' | 135 | 26.00 | 3,510.00 |
| *Installation of new floor tile | Bath 2 Shower floor | 26 | 25.00 | 650.00 |
| *Installation of new floor tile | Bath 2 Bath floor | 102 | 18.00 | 1,836.00 |
| Installation of waterproofing | Bath 3 Includes taping and application of waterproof membrane | 1 | 100.00 | Subtotal: 10,596.00 100.00 |
| installation of shower niche tile | Bath 3 Shower niche | 1 | 1,300.00 | 1,300.00 |
| installation of new shower pan | Bath 3 Shower pan | 1 | 1,300.00 | 1,300.00 |
| Installation of new shower curb | Bath 3 Shower curb | 1 | 600.00 | 600.00 |
| Installation of tile Jambs | Bath 3 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| *Installation of new floor tile | Bath 3 Shower walls A.F.F. 9' | 155 | 26.00 | 4,030.00 |
| *Installation of new floor tile | Bath 3 Shower floor | 27 | 25.00 | 675.00 |
| *Installation of new floor tile | Bath 3 Bath floor | 107 | 18.00 | 1,926.00 |
| Installation of waterproofing | Bath 4 Includes taping and application of waterproof membrane | 1 | 100.00 | Subtotal: 11,231.00 100.00 |
| installation of shower niche tile | Bath 4 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| installation of new shower pan | Bath 4 Shower pan | 1 | 1,300.00 | 1,300.00 |
| Installation of new shower curb | Bath 4 Shower curb | 1 | 600.00 | 600.00 |
| Installation of tile Jambs | Bath 4 Shower Jambs | 1 | 1,300.00 | 1,300.00 |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|-------------------------------------|---|-----|-----------|--|
| | *Installation of new floor tile | Bath 4 Shower walls A.F.F. 9' | 155 | 26.00 | 4,030.00 |
| | *Installation of new floor tile | Bath 4 Shower floor | 27 | 25.00 | 675.00 |
| | *Installation of new floor tile | Bath 4 Bath floor | 105 | 18.00 | 1,890.00 |
| | Tile allowance | Master Bath Floor and Shower Floor Tile | 1 | 5,958.15 | Subtotal: 11,195.00 5,958.15 |
| | Tile allowance | Modern Tile Bosphorus 12x24 Master Bath Shower Walls / Ceiling Tile Tub and Vanity Wall Tile Bedrosians | 1 | 11,211.63 | 11,211.63 |
| | Tile allowance | Silver Perla Honed Travertine 12x24 All Guest Baths Floor and Shower Floor Tile Modern Tile | 1 | 2,213.13 | 2,213.13 |
| | Tile allowance | Masterplan Precious Ivory 12x24 All Guest Baths Shower Wall Tile | 1 | 6,088.04 | 6,088.04 |
| | Tile allowance | Modern Tile Forte Rectangle Beige Gobi 3.5x14.5 Laundry Floor Tile Modern Tile Masterplan Precious Ivory | 1 | 896.10 | 896.10 |
| | | 12x24 | | | Subtotal: 26,367.05 |
| | Heated floor kit | Master Bath 111sf Heat Kit | 1 | 1,000.00 | 1,000.00 |
| | MISC. | Mitered Tile @ All Curbs | 1 | 1,800.00 | Subtotal: 1,000.00 1,800.00 Subtotal: 1,800.00 |
| | Schluter allowance | Schluter Tile Edge Trim | 16 | 40.00 | 640.00 |
| | | | | | Subtotal: 640.00 |
| | Installation of new linear drain | Linear Shower Drains | 4 | 650.00 | 2,600.00 |

| TERMS & CONDITIONS | | | TOTAL | | \$91,275.05 | | |
|--------------------|------|--------------|---------------|-----|-------------|--------------------|--|
| | | | | | 020100 | Subtotal: 5,200.00 | |
| | | Linear Drain | Linear Drains | 4 | 650.00 | 2,600.00 | |
| | DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT | |
| | | | | | | | |

We accept payment by check, cash, and credit card. There is a 3.40% service fee on all credit card transactions. Please send checks to our mailing address located at P.O. Box 980513 Park City, Utah, 84098. A 50% down-payment of labor and 100% of material cost is required to reserve a date on our schedule. All material is property of Paul Dowland Tile Inc. until final installation is complete. In the event of fabrication breakage or miss cut, Paul Dowland Tile Inc. reserves the right to use any remnant material to complete the project. The customer is entitled to any remnant material left over after the projects install is finalized. Remnant must be picked up within 14 calendar days after install or remnant becomes property of Paul Dowland Tile Inc. Paul Dowland Tile Inc. Requires payment within a net 15 cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle.

Accepted By

PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc Tower A Unit I

VERSION

Tower A Unit I 6.0

PDTI ESTIMATE # 10325 **DATE** 09/06/2023

ESTIMATOR

Graham Muldowney

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|---|-----|----------|---------------------|
| | General Information | Includes labor and specified material | 1 | 0.00 | 0.00 |
| | | | | | Subtotal: 0.00 |
| | *Installation of new floor tile | Laundry Floor | 131 | 18.00 | 2,358.00 |
| | | | | | Subtotal: 2,358.00 |
| | Installation of waterproofing | Master Bath Steam Shower Prep Includes taping and application of waterproof membrane | 1 | 300.00 | 300.00 |
| | installation of shower niche tile | Master Bath Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Master Bath Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Master Bath Shower curb | 1 | 600.00 | 600.00 |
| | Installation of new tile window | Master Bath Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Master Bath Shower walls | 145 | 26.00 | 3,770.00 |
| | *Installation of new floor tile | Master Bath Shower Ceiling | 30 | 25.00 | 750.00 |
| | *Installation of new floor tile | Master Bath Shower Floor | 30 | 25.00 | 750.00 |
| | *Installation of new floor tile | Master Bath Bath floor | 124 | 18.00 | 2,232.00 |
| | *Installation of new floor tile | Master Bath Tub and Vanity Walls | 204 | 26.00 | 5,304.00 |
| | Installation of new heated floors | Master Bath Heated floor | 124 | 15.00 | 1,860.00 |
| | | | | | Subtotal: 19 466 00 |

Subtotal: 19,466.00

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|---|-----|----------|---------------------|
| | Installation of waterproofing | Bath 2 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of shower niche tile | Bath 2 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Bath 2 Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 2 Shower curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 2 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 2 Shower walls A.F.F. 9' | 170 | 26.00 | 4,420.00 |
| | *Installation of new floor tile | Bath 2 Shower floor | 30 | 25.00 | 750.00 |
| | *Installation of new floor tile | Bath 2 Bath floor | 124 | 18.00 | 2,232.00 |
| | | | | | Subtotal: 12,002.00 |
| | Installation of waterproofing | Bath 3 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of shower niche tile | Bath 3 Shower niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Bath 3 Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 3 Shower curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 3 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 3 Shower walls A.F.F. 9' | 135 | 26.00 | 3,510.00 |
| | *Installation of new floor tile | Bath 3 Shower floor | 32 | 25.00 | 800.00 |
| | *Installation of new floor tile | Bath 3 Bath floor | 96 | 18.00 | 1,728.00 |
| | | | | | Subtotal: 10,638.00 |
| | Installation of waterproofing | Bath 4 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of shower niche tile | Bath 4 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Bath 4 Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 4 Shower curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 4 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 4 Shower walls | 135 | 26.00 | 3,510.00 |
| | | | | | |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|------------------------------------|--|-----|-----------|---------------------|
| | | A.F.F. 9' | | | |
| | *Installation of new floor tile | Bath 4 Shower floor | 32 | 25.00 | 800.00 |
| | *Installation of new floor tile | Bath 4 Bath floor | 96 | 18.00 | 1,728.00 |
| | | | | | Subtotal: 10,638.00 |
| | Installation of waterproofing | Bath 5 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of shower niche tile | Bath 5 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Bath 5 Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 5 Shower curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 5 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 5 Shower walls A.F.F. 9' | 120 | 26.00 | 3,120.00 |
| | *Installation of new floor tile | Bath 5 Shower floor | 25 | 25.00 | 625.00 |
| | *Installation of new floor tile | Bath 5 Bath floor | 82 | 18.00 | 1,476.00 |
| | | | | | Subtotal: 9,821.00 |
| | Tile allowance | Master Bath Floor and Shower Floor Tile | 1 | 4,905.24 | 4,905.24 |
| | | Modern Tile Bosphorus 12x24 | | | |
| | Tile allowance | Master Bath Shower Walls / Ceiling Tile Tub and Vanity Wall Tile | 1 | 10,145.30 | 10,145.30 |
| | | Bedrosians Silver Perla Honed Travertine 12x24 | | | |
| | Tile allowance | All Guest Bath Floor and Shower Floor Tile | 1 | 2,740.80 | 2,740.80 |
| | | Modern Tile Masterplan Metro Grey 12x24 | | | |
| | Tile allowance | All Guest Bath Shower Wall Tile | 1 | 7,526.26 | 7,526.26 |
| | | Modern Tile Forte Rectangle Beige Gobi 3.5x14.5 | | | |

| DATE | ACTIVITY | DESCRIPTION | | QTY | RATE | AMOUNT |
|--|---|--|----------|-----|----------|---------------------------------|
| | Tile allowance | Laundry Floor Tile | | 1 | 1,084.86 | 1,084.86 |
| | | | | | | |
| | | Modern Tile Masterplan | | | | |
| | | Metro Grey | | | | |
| | | 12x24 | | | | |
| | | | | | | Subtotal: 26,402.46 |
| | Heated floor kit | Heated floor kit | | 1 | 1,000.00 | 1,000.00 |
| | | 124sf | | | | |
| | | | | | | Subtotal: 1,000.00 |
| | Schluter | Schluter Tile Edge Trim | | 18 | 40.00 | 720.00 |
| | allowance | | | | | |
| | | | | | | Subtotal: 720.00 |
| | MISC. | Mitered Tile @ All Curbs | | 1 | 2,300.00 | 2,300.00 |
| | | | | | | Subtotal: 2,300.00 |
| | Installation of | Linear Shower Drains | | 5 | 650.00 | 3,250.00 |
| | new linear drain | | | | | |
| | Linear Drain | Linear Drains | | 5 | 650.00 | 3,250.00 |
| | | | | | | Subtotal: 6,500.00 |
| TERMS & CO | NDITIONS | | SUBTOTAL | | | 101,845.46 |
| | | | TAX | | | 0.00 |
| 115 | | edit card. There is a 3.40% service fee | TOTAL | | | \$101,845.46 |
| | on all credit card transactions. Please send checks to our mailing address located at | | | | | <i>4101</i>,01010 |
| P.O. Box 980513 Park City, Utah, 84098. A 50% down-payment of labor and 100% of material cost is required to reserve a date on our schedule. All material is property of Paul Dowland Tile Inc. until final installation is complete. In the event | | | | | | |
| | | | | | | |
| | | owland Tile Inc. reserves the right to | | | | |
| - | | project. The customer is entitled to any | | | | |
| | | s install is finalized. Remnant must be | | | | |
| | • | tall or remnant becomes property of Inc. Requires payment within a net 15 | | | | |
| Faul Dowland | The flic. Paul Dowland The | | | | | |

Accepted By

cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle.

9.14.2023 Graham, Paul,Downland Jonscott

PDTI ESTIMATE # 10309

DATE 09/06/2023

Paul Dowland Tile Inc

PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc Tower B Unit J

VERSION

Tower B Unit J 6.0

ESTIMATOR

Graham Muldowney

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|---|-----|----------|-------------------------------|
| | General Information | Includes labor and specified material | 1 | 0.00 | 0.00 Selected: 0.00 |
| | *Installation of new floor tile | Laundry Floor | 81 | 18.00 | Subtotal: 0.00 1,458.00 |
| | Installation of waterproofing | Master Bath Steam Shower Prep Includes taping and application of waterproof membrane | 1 | 300.00 | Subtotal: 1,458.00 300.00 |
| | installation of shower niche tile | Master Bath Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Master Bath Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new tile window | Master Bath Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Master bath Shower walls | 130 | 26.00 | 3,380.00 |
| | *Installation of new floor tile | Master Bath Shower Ceiling | 30 | 25.00 | 750.00 |
| | *Installation of new floor tile | Master Bath Shower floor | 30 | 25.00 | 750.00 |
| | *Installation of new floor tile | Master Bath Tub and Vanity Walls | 228 | 26.00 | 5,928.00 |
| | *Installation of new floor tile | Master Bath Bath floor | 143 | 18.00 | 2,574.00 |
| | Installation of new heated floors | Master Bath Heated floor | 143 | 15.00 | 2,145.00 |
| | Installation of waterproofing | Bath 2 Includes taping and application of | 1 | 100.00 | Subtotal: 19,727.00 100.00 |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|------------------------------------|---|----------|----------|---------------------|
| | | waterproof membrane | C | | |
| | installation of shower niche tile | Bath 2 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Bath 2 Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 2 Shower curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 2 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 2 Shower walls A.F.F. 9' | 151 | 26.00 | 3,926.00 |
| | *Installation of new floor tile | Bath 2 Shower floor | 25 | 25.00 | 625.00 |
| | *Installation of new floor tile | Bath 2 Bath floor | 92 | 18.00 | 1,656.00 |
| | | | | | Subtotal: 10,807.00 |
| | Installation of waterproofing | Bath 3 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of shower niche tile | Bath 3 Shower niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Bath 3 Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 3 Shower curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 3 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 3 Shower walls A.F.F. 9' | 168 | 26.00 | 4,368.00 |
| | *Installation of new floor tile | Bath 3 Shower floor | 32 | 25.00 | 800.00 |
| | *Installation of new floor tile | Bath 3 Bath floor | 86 | 18.00 | 1,548.00 |
| | | | | | Subtotal: 11,316.00 |
| | Installation of waterproofing | Bath 4 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of shower niche tile | Bath 4 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Bath 4 Shower pan | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 4 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 4 Shower curb | 1 | 600.00 | 600.00 |
| | *Installation of new floor tile | Bath 4 Shower walls A.F.F. 9' | 125 | 26.00 | 3,250.00 |
| | *Installation of | Bath 4 | 24 | 25.00 | 600.00 |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--|--|-----|-----------|---------------------------------|
| | new floor tile *Installation of new floor tile | Shower floor Bath 4 Bath floor | 96 | 18.00 | 1,728.00 |
| | Installation of waterproofing | Bath 5 Includes taping and application of waterproof membrane | 1 | 100.00 | Subtotal: 10,178.00 100.00 |
| | installation of shower niche tile | Bath 5 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | installation of new shower pan | Bath 5 Shower pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 5 Shower curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 5 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 5 Shower walls A.F.F. 9' | 126 | 26.00 | 3,276.00 |
| | *Installation of new floor tile | Bath 5 Shower floor | 24 | 25.00 | 600.00 |
| | *Installation of new floor tile | Bath 5 Bath floor | 89 | 18.00 | 1,602.00 |
| | Tile allowance | Master Bath Floor and Shower Floor Tile | 1 | 5,274.11 | Subtotal: 10,078.00 5,274.11 |
| | Tile allowance | Modern Tile Bosphorus 12x24 Master Bath | 1 | 10,201.98 | 10,201.98 |
| | | Shower Wall / Ceiling Tile Bath Wall Tile Bedrosians Silver Perla Honed | - | | |
| | Tile allowance | Travertine 12x24 All Guest Bath Floor and Shower Floor Tile | 1 | 2,358.77 | 2,358.77 |
| | | Modern Tile Masterplan Metro grey 12x24 | | | |
| | Tile allowance | All Guest Bath Shower Wall Tile Modern Tile Forte Rectangle Beige Gobi 3.5x14.5 | 1 | 7,479.47 | 7,479.47 |
| | Tile allowance | Laundry Floor Tile | 1 | 698.54 | 698.54 |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|-------------------------------------|--|-----|----------|---------------------|
| | | Modern tile Masterplan Metro Grey 12x24 | | | |
| | | | | | Subtotal: 26,012.87 |
| | Heated floor kit | Master Bath 143sf Heat Kit | 1 | 1,000.00 | 1,000.00 |
| | | | | | Subtotal: 1,000.00 |
| | Schluter allowance | Schluter Tile Edge Trim | 18 | 40.00 | 720.00 |
| | | | | | Subtotal: 720.00 |
| | MISC. | Mitered Tile @ All Curbs | 1 | 2,300.00 | 2,300.00 |
| | | | | | Subtotal: 2,300.00 |
| | Installation of new linear drain | Linear Shower Drains | 5 | 650.00 | 3,250.00 |
| | Linear Drain | Linear Drains | 5 | 650.00 | 3,250.00 |
| | | | | | Subtotal: 6,500.00 |

TERMS & CONDITIONS

We accept payment by check, cash, and credit card. There is a 3.40% service fee on all credit card transactions. Please send checks to our mailing address located at P.O. Box 980513 Park City, Utah, 84098. A 50% down-payment of labor and 100% of material cost is required to reserve a date on our schedule. All material is property of Paul Dowland Tile Inc. until final installation is complete. In the event of fabrication breakage or miss cut, Paul Dowland Tile Inc. reserves the right to use any remnant material to complete the project. The customer is entitled to any remnant material left over after the projects install is finalized. Remnant must be picked up within 14 calendar days after install or remnant becomes property of Paul Dowland Tile Inc. Paul Dowland Tile Inc. Requires payment within a net 15 cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle.

Accepted By

TOTAL

\$100,096.87

Paul Dowland Tile Inc

PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc Tower B Unit K

VERSION

Tower B Unit K 6.0

PDTI ESTIMATE # 10311 **DATE** 09/06/2023

ESTIMATOR

Graham Muldowney

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|------------------------------------|---|-----|----------|-------------------------------|
| | General Information | Includes labor and specified material | 1 | 0.00 | 0.00 Subtotal: 0.00 |
| | *Installation of new floor tile | Laundry Floor | 70 | 18.00 | 1,260.00 |
| | Installation of waterproofing | Master Bath Steam Shower Prep Includes taping and application of waterproof membrane | 1 | 300.00 | Subtotal: 1,260.00 300.00 |
| | installation of shower niche tile | Master Bath Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | Installation of tile Jambs | Master Bath Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Master Bath Shower Walls | 185 | 26.00 | 4,810.00 |
| | *Installation of new floor tile | Master Bath Shower Ceiling | 44 | 25.00 | 1,100.00 |
| | *Installation of new floor tile | Master Bath Shower Floor | 44 | 25.00 | 1,100.00 |
| | *Installation of new floor tile | Master Bath Tub / Vanity Walls | 180 | 26.00 | 4,680.00 |
| | *Installation of new floor tile | Master Bath floor | 132 | 18.00 | 2,376.00 |
| | Installation of new heated floors | Master Heated floor | 132 | 15.00 | 1,980.00 |
| | Installation of waterproofing | Bath 2 Includes taping and application of waterproof membrane | 1 | 100.00 | Subtotal: 18,946.00 100.00 |
| | installation of new | Bath 2 | 1 | 1,300.00 | 1,300.00 |

| | | DECONTROL | 0774 | | |
|------|------------------------------------|---|------|----------------|---------------------|
| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
| | shower pan | Shower Pan | 1 | <i>c</i> 00.00 | c00.00 |
| | Installation of new shower curb | Bath 2 Shower Curb | 1 | 600.00 | 600.00 |
| | installation of shower niche tile | Bath 2 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 2 Shower Walls | 136 | 26.00 | 3,536.00 |
| | *Installation of new floor tile | Bath 2 Shower Floor | 26 | 25.00 | 650.00 |
| | *Installation of new floor tile | Bath 2 Bath floor | 95 | 18.00 | 1,710.00 |
| | | | | | Subtotal: 9,196.00 |
| | Installation of waterproofing | Bath 3 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of new shower pan | Bath 3 Shower Pan | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 3 Shower Curb | 1 | 600.00 | 600.00 |
| | installation of shower niche tile | Bath 3 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 3 Shower Walls | 127 | 26.00 | 3,302.00 |
| | *Installation of new floor tile | Bath 3 Shower Floor | 24 | 25.00 | 600.00 |
| | *Installation of new floor tile | Bath 3 Floor | 102 | 18.00 | 1,836.00 |
| | | | | | Subtotal: 9,038.00 |
| | Installation of waterproofing | Bath 4 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of new shower pan | Bath 4 Shower Pan | 1 | 1,300.00 | 1,300.00 |
| | installation of shower niche tile | Bath 4 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | Installation of new shower curb | Bath 4 Shower Curb | 1 | 600.00 | 600.00 |
| | Installation of tile Jambs | Bath 4 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 4 Shower Walls | 174 | 26.00 | 4,524.00 |
| | *Installation of new floor tile | Bath 4 Shower Floor | 34 | 25.00 | 850.00 |
| | *Installation of new floor tile | Bath 4 Floor | 83 | 18.00 | 1,494.00 |
| | | | | | Subtotal: 11,468.00 |
| | Installation of waterproofing | Bath 5 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of new | Bath 5 | 1 | 1,300.00 | 1,300.00 |

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|--------------------------------------|--|-----|-----------|---------------------|
| | shower pan | Shower Pan | | | |
| | Installation of new shower curb | Bath 5 Shower Curb | 1 | 600.00 | 600.00 |
| | installation of shower niche tile | Bath 5 Shower Niche | 1 | 1,300.00 | 1,300.00 |
| | Installation of tile Jambs | Bath 5 Shower Jambs | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 5 Shower Walls | 160 | 26.00 | 4,160.00 |
| | *Installation of new floor tile | Bath 5 Shower Floor | 26 | 25.00 | 650.00 |
| | *Installation of new floor tile | Bath 5 Floor | 93 | 18.00 | 1,674.00 |
| | | | | | Subtotal: 11,084.00 |
| | Tile allowance | Master Bath Floor and Shower Floor Tile | 1 | 5,359.48 | 5,359.48 |
| | | Modern Tile Bosphorus 12x24 | | | |
| | Tile allowance | Master Bath Shower and Bath Walls / Ceiling Tile | 1 | 10,735.15 | 10,735.15 |
| | | Bedrosians Silver Perla Honed Travertine 12x24 | | | |
| | Tile allowance | All Guest Bath Floor and Shower Floor Tile | 1 | 2,423.12 | 2,423.12 |
| | | Modern Tile Masterplan Metro Grey 12x24 | | | |
| | Tile allowance | All Guest Bath Shower Wall Tile | 1 | 7,817.13 | 7,817.13 |
| | | Modern Tile Forte Rectangle Beige Gobi 3.5x14.5 | | | |
| | Tile allowance | Laundry Floor Tile | 1 | 651.35 | 651.35 |
| | | Modern Tile Masterplan Metro Grey 12x24 | | | Subtotal: 26,986.23 |
| | Heated floor kit | Master Bath Heat Kit | 1 | 1,000.00 | 1,000.00 |
| | | | | | Subtotal: 1,000.00 |
| | Schluter allowance | Schluter Tile Edge Trim | 18 | 40.00 | 720.00 |
| | | | | | |

| DATE | ACTIVITY | DESCRIPTION | | QTY | RATE | AMOUNT |
|-----------------|-------------------------------------|--|-----------------|-----|----------|-----------------------------|
| | | | | | | Subtotal: 720.00 |
| | MISC. | Mitered Tile @ All Shower C | Curbs | 1 | 1,800.00 | 1,800.00 |
| | | | | | | Subtotal: 1,800.00 |
| | Installation of new linear drain | Linear Shower Drains | | 5 | 650.00 | 3,250.00 |
| | Linear Drain | Linear Drains | | 5 | 650.00 | 3,250.00 |
| | | | | | | Subtotal: 6,500.00 |
| TERMS & CO | NDITIONS | | SUBTOTAL TAX | | | 97,998.23 0.00 |
| 112 | • | edit card. There is a 3.40% service fee | TOTAL | | | \$97,998.23 |
| | | checks to our mailing address located at | | | | <i>\$77,977</i> 0120 |
| | | A 50% down-payment of labor and | | | | |
| | - | e a date on our schedule. All material is | | | | |
| | | nal installation is complete. In the event | | | | |
| | e | owland Tile Inc. reserves the right to | | | | |
| • | | roject. The customer is entitled to any | | | | |
| | | s install is finalized. Remnant must be | | | | |
| picked up withi | in 14 calendar days after inst | tall or remnant becomes property of | | | | |

remnant material left over after the projects install is finalized. Remnant must be picked up within 14 calendar days after install or remnant becomes property of Paul Dowland Tile Inc. Paul Dowland Tile Inc. Requires payment within a net 15 cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle.

Accepted By

Paul Dowland Tile Inc

PO Box 980513 Park City, UT 84098 +1 4356551446 estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc Tower A/B Unit P

VERSION

Tower A/B Unit P 6.0

PDTI ESTIMATE # 10304

DATE 09/06/2023

ESTIMATOR

Graham Muldowney

| DATE | ACTIVITY | DESCRIPTION | QTY | RATE | AMOUNT |
|------|------------------------------------|---|-----|----------|--------------------|
| | General Information | Includes labor and specified material | 1 | 0.00 | 0.00 |
| | | | | | Subtotal: 0.00 |
| | *Installation of new floor tile | Laundry Floor | 58 | 18.00 | 1,044.00 |
| | | | | | Subtotal: 1,044.00 |
| | Installation of waterproofing | Bath 1 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of shower niche tile | Bath 1 Tub Niche | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 1 Tub walls | 98 | 26.00 | 2,548.00 |
| | *Installation of new floor tile | Bath 1 Bath floor | 45 | 18.00 | 810.00 |
| | | Tile Base? | | | Subtotal: 4,758.00 |
| | Installation of waterproofing | Bath 2 Includes taping and application of waterproof membrane | 1 | 100.00 | 100.00 |
| | installation of shower niche tile | Bath 2 Tub niche | 1 | 1,300.00 | 1,300.00 |
| | *Installation of new floor tile | Bath 2 Tub walls A.F.F. 9' | 103 | 26.00 | 2,678.00 |
| | *Installation of new floor tile | Bath 2 Bath floor | 58 | 18.00 | 1,044.00 |
| | | | | | Subtotal: 5,122.00 |
| | Tile allowance | Bath 1 Floor and Wall Tile | 1 | 4,297.24 | 4,297.24 |
| | | | | | |

Modern Tile

| DATE | ACTIVITY | DESCRIPTION | | QTY | RATE | AMOUNT |
|---|-----------------------|--|--------------------------|-----|----------|--|
| | Tile allowance | Bosphorus 12x24 Bath 2 / Laundry Floor Tile | | 1 | 1,254.26 | 1,254.26 |
| | Tile allowance | Modern tile Master Plan Metro Grey 12x24 Bath 2 Wall Tile | | 1 | 2,159.57 | 2,159.57 |
| | | Modern Tile Forte Rectangle Beige Gobi 3.5x14.5 | | | | |
| | Schluter allowance | Schluter Tile Edge Trim | | 4 | 40.00 | Subtotal: 7,711.07 160.00 Subtotal: 160.00 |
| TERMS & CONDITIONS We accept payment by check, cash, and credit card. There is a 3.40% service fee on all credit card transactions. Please send checks to our mailing address located at P.O. Box 980513 Park City, Utah, 84098. A 50% down-payment of labor and | | | SUBTOTAL TAX TOTAL | | | 18,795.07 0.00 \$18,795.07 |
| 100% of material cost is required to reserve a date on our schedule. All material is property of Paul Dowland Tile Inc. until final installation is complete. In the event of fabrication breakage or miss cut, Paul Dowland Tile Inc. reserves the right to use any remnant material to complete the project. The customer is entitled to any remnant material left over after the projects install is finalized. Remnant must be picked up within 14 calendar days after install or remnant becomes property of Paul Dowland Tile Inc. Paul Dowland Tile Inc. Requires payment within a net 15 cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle. | | | | | | |

Accepted By

Paul Dowland Tile Inc

PO Box 980513 Park City, UT 84098 $+1\ 4356551446$ estimates@pauldowland.com pauldowland.com



PDTI Estimate

ADDRESS

Harrison Padan Aspen Group Sommet Blanc Tower A/B Unit Q

VERSION

Tower A/B Unit Q 6.0

PDTI ESTIMATE # 10303 **DATE** 09/06/2023

| Tower A/B Unit Q 6.0 | | | | | | |
|---|------------------------------------|--|----------|-----|-------------------|--------------------|
| DATE | ACTIVITY | DESCRIPTION | Q | TY | RATE | AMOUNT |
| | General Information | Includes labor and specified n | naterial | 1 | 0.00 | 0.00 |
| | | | | | | Subtotal: 0.00 |
| | Installation of waterproofing | Bath Includes taping and applicatio waterproof membrane | n of | 1 | 100.00 | 100.00 |
| | *Installation of new floor tile | Bath Tub walls | 1 | 10 | 26.00 | 2,860.00 |
| | *Installation of new floor tile | Bath Floor | 1 | 136 | 18.00 | 2,448.00 |
| | | | | | | Subtotal: 5,408.00 |
| | Tile allowance | Bath Floor Tile | | 1 | 1,779.09 | 1,779.09 |
| | | Modern Tile Master Plan Metro Grey 12x24 | | | | |
| | Tile allowance | Bath Tub Wall Tile | | 1 | 3,008.05 | 3,008.05 |
| | | Modern Tile Forte Rectangle Beige Gobi Matte 3.5x14.5 | | | | |
| | | | | | | Subtotal: 4,787.14 |
| | Schluter allowance | Schluter Tile Edge Trim | | 4 | 40.00 | 160.00 |
| | | | | | | Subtotal: 160.00 |
| TERMS & CONDITIONS | | SUBTOTAL TAX | | | 10,355.14 0.00 | |
| We accept payment by check, cash, and credit card. There is a 3.40% service fee | | | TOTAL | | | \$10,355.14 |

ESTIMATOR

1

3 6 1 1

on all credit card transactions. Please send checks to our mailing address located at P.O. Box 980513 Park City, Utah, 84098. A 50% down-payment of labor and 100% of material cost is required to reserve a date on our schedule. All material is property of Paul Dowland Tile Inc. until final installation is complete. In the event of fabrication breakage or miss cut, Paul Dowland Tile Inc. reserves the right to use any remnant material to complete the project. The customer is entitled to any remnant material left over after the projects install is finalized. Remnant must be picked up within 14 calendar days after install or remnant becomes property of Paul Dowland Tile Inc. Paul Dowland Tile Inc. Requires payment within a net 15 cycle. Each net 15 cycle that goes unpaid will accrue a 2% interest fee of the invoice total including applicable tax. This fee will compound each net 15 cycle.

Accepted By