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IFC SET 2 OF 3

1/8" = 1'-0"1
TOWER A - LEVEL 2 - REINFORCEMENT PLAN

PT BOTTOM REINFORCEMENT SCHEDULE

MARK REINFORCING REMARKS

PB1 #5x10'-0" @ 6"

PB2 #5x15'-0" @ 12"

PB7 #5x20'-0" @ 12"

PB11 #5x15'-0" @ 12" LAP SPLICE AT
DELAY STRIP PER
12/S4.05

PB18 #5x9'-2" @ 12" HOOK AT END; SEE
20/S5.01

PT TOP REINFORCEMENT SCHEDULE

MARK REINFORCING REMARKS

PT50 (3) #5x5'-2" HOOK AT END

PT51 (6) #5x6'-8" HOOK AT END

PT52 (10) #5x9'-2" HOOK AT END

PT53 (8) #5x6'-8" HOOK AT END

PT54 (6) #5x14'-2" HOOK AT END

PT55 (8) #5x14'-2" HOOK AT END

PT56 (16) #5x11'-2" HOOK AT END

PT57 (16) #5x14'-2" HOOK AT END

PT58 (12) #5x6'-8"@12" HOOK AT END

PT59 (14) #5x11'-2"@12" HOOK AT END

PT80 #5x11'-2" @ 10" HOOK AT END

PT81 #5x6'-8" @ 10" HOOK AT END

PT82 #6x9'-0" @ 4" HOOK AT END

PT83 #6x9'-0" @ 6" HOOK AT END

PT84 #6x19'-2" @ 12" HOOK AT END

PT85 #5x14'-2" @ 12" HOOK AT END

PT TOP REINFORCEMENT SCHEDULE

MARK REINFORCING REMARKS

PT1 (6) #5x10'-0"

PT2 (6) #5x15'-0"

PT3 (8) #5x15'-0"

PT4 (12) #5x10'-0"

PT5 (10) #5x20'-0"

PT6 (18) #6x12'-0" @ 5" STAGGER 3'-0"

PT7 (14) #5x10'-0"

PT8 (16) #6x20'-0"

PT9 (14) #6x15'-0"

PT10 (12) #5x20'-0"

PT11 (12) #5x15'-0"

PT30 #5x10'-0"@ 15"

PT31 #5x12'-0"@ 12" STAGGER 2'-0"

PT33 #5x6'-0" @ 12"

REINFORCING NOTES:

1. SEE "GENERAL NOTES" FOR REINFORCING REQUIREMENTS.

2. SEE "TYPICAL POST-TENSIONED SLAB DETAILS" FOR ADDITIONAL INFORMATION.

3. SLAB REINFORCING SHALL BE PLACED IN THE FOLLOWING SEQUENCE:
BOT BARS IN DIRECTION OF DISTRIBUTED TENDONS
BOT BARS IN DIRECTION OF BANDED TENDONS
TOP BARS IN DIRECTION OF BANDED TENDONS
TOP BARS IN DIRECTION OF DISTRIBUTED TENDONS

4.      INDICATES STUD RAIL. STUD RAILS SHALL BE PLACED AT ALL COLUMNS. SEE 
"TYPICAL STUD RAIL REINFORCEMENT AT COLUMNS" DETAIL AND STUD RAIL 
SCHEDULE.

5. SEE "TYPICAL CONCRETE OPENINGS AND EMBEDMENTS" FOR ADDITIONAL 
REINFORCEMENT REQUIREMENTS. NOTIFY STRUCTURAL ENGINEER OF ANY \
OPENINGS NOT SHOWN ON THE STRUCTURAL DRAWINGS FOR WHICH THE TYPICAL 
DETAILS DO NOT APPLY. ADDITIONAL REINFORCEMENT MAY BE REQUIRED.

6. WHERE BAR LENGTH CANNOT BE ACHIEVED DUE TO SLAB EDGE, HOOK BAR.

7. WHERE NOTES AS "HOOKED", PROVIDE 90 OR 180 DEGREE HOOK AS SHOWN ON 
PLAN. NOTED BAR LENGTH IS LENGTH OF STRAIGHT PORTION OF BAR.

8. PROVIDE INTEGRITY BOTTOM BARS PER STUD RAIL SCHEDULE AT ALL COLUMNS. 
CENTER REINFORCEMENT ON COLUMNS AND PLACE INTEGRITY BARS EACH WAY 
WITHIN COLUMN VERTICAL REINFORCEMENT. TRIM AND HOOK AT SLAB EDGE AS 
REQUIRED. 
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2 7/26/2024 ASI-002

3 8/19/2024 ASI-004

5 01/07/2025 ASI-007
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