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SECTION 22 05 01 
PLUMBING GENERAL PROVISIONS 

PART 1 – GENERAL 

1.01 DESCRIPTION 

A. The General and Supplementary Conditions and Division 1 are a part of the requirements 
for the work under this Division of the Specification. 

1.02 WORK INCLUDED 

A. Provide labor and materials required to install, test and place into operation the plumbing 
systems as called for in the Contract Documents and according to applicable codes and 
regulations. 

1.03 APPLICABLE CODES 

A. International Building Code  

B. National Electrical Code  

C. International Mechanical Code  

D. International Plumbing Code  

E. International Energy Code  

F. International Fire Code  

G. All local jurisdiction amendments to these codes. 

1.04 QUALITY ASSURANCE 

A. Comply with current governing codes, ordinances and regulations of the Authority or 
Authorities Having Jurisdiction over any part of the work and secure all necessary permits.  
Comply with the regulations and requirements of the Owner’s insurance underwriter. 

B. Where codes or standards are referenced, the applicable portions apply. 

C. Drawings, specifications, codes and standards are minimum requirements.  Where 
requirements differ, apply the more stringent. 

D. Should any change in drawings or specifications be required to comply with governing 
regulations, notify the Architect prior to submitting bid. 

E. Execute work in strict accordance with the best practices of the trades in a thorough, 
substantial, skillful and well-executed manner by competent workers.  Provide a 
competent, experienced full-time Superintendent who is authorized to make decisions on 
behalf of the Contractor. 

F. The Architect or Architect’s Representative may conduct unannounced field reviews of any 
work completed or in progress during the Contractor’s working hours.  A report will be 
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issued to the Contractor if the field review of the plumbing systems construction has 
revealed elements of the work, which are inconsistent with the Contract Documents.  All 
items in the report shall be addressed in writing by the Contractor within two (2) weeks and 
corrections in the field shall be made as directed. 

1.05 ABBREVIATIONS AND DEFINITIONS 

A. Abbreviations: 

1. AABC American Association of Balancing Contractors 
2. ABMA American Boiler Manufacturers Association 
3. AFBMA Anti-Friction Bearing Manufacturers Association 
4. AGA American Gas Association 
5. ANSI American National Standards Institute 
6. ASA Acoustical Society of America 
7. ASHRAE American Society of Heating, Refrigeration, and Air Conditioning 

Engineers 
8. ASME American Society of Mechanical Engineers 
9. ASTM American Society for Testing and Materials 
10. AWWA American Water Works Association 
11. EPA Environmental Protection Agency 
12. FM Factory Mutual 
13. IEEE Institute of Electrical and Electronic Engineers 
14. NEBB National Environmental Balancing Bureau 
15. NEMA National Electrical Manufacturers Association 
16. NFPA National Fire Protection Association 
17. OSHA Occupational Safety and Health Administration 

18. OSHPD Office of Statewide Health Planning and Development (California 
Health and Human Services Agency) 

19. SAE Society of Automotive Engineers 
20. UL Underwriters Laboratories Inc. 
21. ULC Underwriters Laboratories of Canada 

B. Definitions: 

1. Where it is stated in the specifications to submit to Architect or Engineer for review, 
refer to Architectural General and Special Conditions for proper procedures. 

2. “PROVIDE” means to “Furnish” and “Install”. 
3. “INSTALL” means to join, unite, fasten, link, attach, set up or otherwise connect 

together before testing and turning over to Owner, complete and ready for regular 
operation. 

4. “FURNISH” means to supply all materials, labor, equipment, testing apparatus, 
controls, tests, accessories and all other items customarily required for the proper 
and complete application. 

5. “AS DIRECTED” means as directed by the Architect, or the Architect’s 
Representative. 

6. “CONCEALED” means embedded in masonry or other construction, installed 
behind wall furring or within double partitions, or installed within hung ceilings. 

7. “SUBMIT” means submit to the Architect for review. 
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1.06 GUARANTEE 

A. Submit a single guarantee stating that the work is in accordance with Contract Documents.  
Guarantee work against faulty and improper material, fabrication, installation, start-up and 
commissioning for a period of one (1) year from date of final acceptance by the Owner, 
except that where guarantees or warranties for longer terms are specified herein, the 
longer term shall apply.  Correct any deficiencies, which occur during the guarantee period, 
within 24 hours of notification, at no additional cost to the Owner, to the satisfaction of the 
Owner.  Obtain similar guarantees from subcontractors, manufacturers, suppliers and sub-
trade specialists. 

1.07 USE OF THE ARCHITECT’S AND ENGINEER’S DRAWINGS 

A. The Contractor shall obtain, at the Contractor’s expense, from the Architect or Engineer a 
set of digital data files in Revit BIM or compatible format architectural and engineering 
drawings on electronic media where desired by the Contractor and/or required by the 
Specifications for use in preparing the shop drawings, coordination drawings, and record 
drawings.  The Contractor shall provide to the Architect and Engineer a written release of 
liability acceptable to the Architect and Engineer prior to receiving the electronic media 
files. 

PART 2 – PRODUCTS 

2.01 EQUIPMENT AND MATERIALS 

A. Provide products and materials that are new, clean, free of defects and free of damage 
and corrosion. 

B. Products and materials shall not contain asbestos, PCBs or any other material that is 
considered hazardous by the Environmental Protection Agency or any other Authority 
Having Jurisdiction. 

C. Replace materials of less than specified quality and relocate work incorrectly installed as 
directed by the Architect. 

D. Statically and dynamically balance rotating equipment for minimum vibration and lowest 
operating noise level. 

E. Provide name/data plates on major components of equipment with manufacturer’s name, 
model number, serial number, capacity data and electrical characteristics attached in a 
conspicuous place. 

F. Install materials and equipment with qualified trades people. 

G. Maintain uniformity of manufacture for equipment used in similar applications and sizes. 

H. Applicable equipment and materials to be listed by Underwriters Laboratories and 
manufactured in accordance with ASME, AWWA, or ANSI standards, and as approved by 
Authorities Having Jurisdiction.  The energy-using products shall be certified for use in the 
State of Utah and meet State energy efficient standards. 

I. Fully lubricate equipment when installed. 



SOMMET BLANC OLSON KUNDIG 
Park City, UT  IFC SET – November 18, 2022 

PLUMBING GENERAL PROVISIONS  22 05 01 - 4 

J. Do not operate water systems until piping has been cleaned, and strainers are in place. 

K. Install floor-mounted equipment on a minimum 4-inch high concrete pad.  Concrete work 
shall be provided by another trade.  Coordinate size and location with actual equipment 
used and accepted layout shop drawings. 

L. Secure equipment with bolts, washers and locknuts of ample size to support equipment.  
Embedded anchor bolts to have bottom plate and pipe sleeves.  Grout machinery set in 
concrete under entire bearing surface.  After grout has set, remove wedges, shims and 
jack bolts and fill space with grout. 

M. Locate valves, traps, water hammer arrestors, dielectric unions, access doors, etc., to be 
easily accessible, either in mechanical spaces or through access panels specified.  Obtain 
Architect’s approval of access panel locations. 

N. Follow manufacturers’ recommendations and instructions for installing, connecting, and 
adjusting equipment.  Provide a copy of such instructions at the equipment during 
installation. 

O. Pressure vessels and relief valves shall be selected, built and labeled in accordance with 
ASME. 

P. Equipment capabilities, etc., are scheduled or specified for job site operating conditions. 

2.02 ALTERNATIVE EQUIPMENT AND MATERIALS 

A. Contract Documents are based on materials specified and on equipment manufacturers 
indicated.  Acceptance of alternative equipment manufacturers does not relieve Contractor 
of the responsibility to provide equipment and materials, which meet the quality and 
performance as stated or implied in the Contract Documents. 

B. Equipment manufacturers listed in individual sections are acceptable for this project, 
subject to requirements of Contract Documents. 

C. Submit proposals to supply alternate materials or equipment, in writing, with sufficient lead 
time for review prior to the date equipment must be ordered to maintain project schedule.  
Reimburse Owner for costs associated with the review of the proposed alternative whether 
alternative is accepted or rejected. 

D. Include revisions required to adapt alternatives in such proposals, including revisions by 
other trades.  No increase in the contract price will be considered to accommodate the use 
of alternative equipment. 

E. Wherever quality standards (such as serviceability, longevity or durability) and operating 
results (such as noise levels, quantity delivered or pressure obtained) are specified or 
scheduled, or when the manufacturer and size of equipment, for which such operating 
results are published or determinable, is specified, the substitution being proposed must 
conform substantially to the quality and quantities specified or implied.  The substitution 
must fit into available space conditions and must function properly in coordination with the 
rest of the system. 

F. Proposed changes and substitutions of systems, equipment and manufacturers shall be 
submitted and include the following information with the proposal: 
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1. A description of the difference between the existing contract requirements and that 
proposed, the comparative features of each, and the effect of the change on the 
end result performance.  Include the impact of all changes on other contractors 
and acknowledge the inclusion of additional costs to other trades. 

2. Schematic drawings and details to supplement the description. 
3. A list of the contract requirements that must be revised if the change is accepted, 

including any specification revisions. 
4. Complete list of materials and equipment proposed for use in the change. 
5. Include a description and estimate of costs the Owner may incur in implementing 

the change, such as additional space requirements, permits, architectural and 
aesthetic impact, design costs, tests, permits evaluation, operating and support 
costs. 

6. A projection of any effects the proposed change would have on collateral costs to 
the Owner. 

7. A statement of the time by which a contract modification accepting the change 
must be issued, noting any effect on the contract completion time or the delivery 
schedule. 

8. A statement indicating the reduction to the contract price if the Owner accepts the 
change.  Be responsible for appropriate modifications to all trades. 

PART 3 – EXECUTION 

3.01 FEES 

A. Pay all required fees and obtain required permits related to the plumbing installation. 

B. Pay royalties or fees in connection with the use of patented devices and systems. 

C. Provide controlled or witnessed inspection where required by Authorities Having 
Jurisdiction or by these specifications. 

3.02 SUBMITTALS AND REVIEWS 

A. Submit shop drawings, manufacturer’s data, samples and test reports as specified. 

B. After notice to proceed by the Owner or Owner’s Representative, or after execution of 
Owner/Contractor Agreement, submit a complete typed list of all plumbing equipment 
manufacturers and material suppliers for the equipment proposed to be provided on this 
project as well as names of all subcontractors. 

C. After notice to proceed by the Owner or Owner’s Representative or after execution of 
Owner/Contractor Agreement, prepare an index of all submittals for the project.  Include a 
submittal identification number, a cross-reference to the specification sections or drawing 
number, and an item description.  Prefix the submittal identification number by the 
specification sections to which they apply.  Indicate, on each submittal, the submittal 
identification number in addition to the other data specified.  All subcontractors shall utilize 
the assigned submittal identification number. 

D. After the Contract is awarded, obtain complete shop drawings, product data and samples 
from the manufacturers, suppliers, vendors, and all subcontractors, for all materials and 
equipment as specified.  Submit data and details of such materials and equipment for 
review.  Prior to submission, certify that the shop drawings, product data and samples are 
in compliance with the Contract Documents.  Check all materials and equipment upon their 
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arrival on the job site and verify their compliance with the Contract Documents.  Modify any 
work, which proceeds prior to receiving accepted shop drawings as required to comply with 
the Contract Documents and the shop drawings. 

E. Review of submittals is for general compliance with the design concept and Contract 
Documents.  Comments or absence of comments does not relieve the Contractor from 
compliance with the Contract Documents.  The Contractor remains solely responsible for 
details and accuracy, for confirming and correlating all quantities and dimensions, for 
selecting fabrication processes, for techniques of construction, for performing the work in 
a safe manner, and for coordinating the work with that of other trades. 

F. No part of the work shall be ordered, procured, started in the shop or in the field until the 
shop drawings and samples for that portion of the work have been submitted, reviewed 
and returned with either “No Exceptions Noted” or “Exceptions Noted” marked on the 
submission. 

G. A minimum period of ten (10) working days, exclusive of transmittal time, will be required 
in the Architect/Engineer’s office each time a shop drawing, product data and/or samples 
are submitted for review.  Bulk submittals are unacceptable. Contractor shall prioritize 
submittal reviews where multiple submittals are sent for review. This time period must be 
considered by the Contractor in the scheduling of the work. 

H. Submit three (3) opaque bond prints of all items requiring shop drawings.  Submit three (3) 
paper copies of manufacturer’s product submittals.  Two (2) copies of submittals will be 
returned.  Additional copies are the responsibility of the Contractor. 

I. Electronic submittals where acceptable to the Architect will be submitted in PDF format 
through a project file sharing website. 

J. Electronic Submittals: Identify and incorporate information in each electronic submittal file 
as follows: 

1. Assemble complete submittal package into a single indexed file incorporating 
submittal requirements of a single Specification Section and transmittal form with 
links enabling navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision 
identifier. 

3. File name shall use project identifier and Specification Section number followed by 
a decimal point and then a sequential number (e.g., UCSF-230923.01).  
Resubmittals shall include an alphabetic suffix after another decimal point (e.g., 
UCSF-230923.01.A). 

4. Provide means for insertion to permanently record Contractor’s review and 
approval markings and action taken by Architect. 

5. Transmittal Form for Electronic Submittals: Use electronic form acceptable to 
Architect, containing the following information: 

a. Project name. 
b. Date 
c. Name and address of Architect and Engineer 
d. Name of Owner 
e. Name of Contractor 
f. Name of firm or entity that prepared submittal 
g. Names of subcontractor, manufacturer, and supplier 
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h. Category and type of submittal 
i. Specification Section number and title 
j. Drawing number and detail references, as appropriate 
k. Related physical samples submitted directly 
l. Indication of full or partial submittal 
m. Transmittal number [numbered consecutively] 
n. Submittal and transmittal distribution record 
o. Remarks 

6. Metadata: Include the following information as keywords in the electronic submittal 
file metadata: 

a. Project name 
b. Number and title of appropriate Specification Section. 
c. Manufacturer name 
d. Product name 

K. Submissions (paper or electronic) will be stamped as follows: 
Stamp Interpretation 
No Exceptions Noted Fabrication, manufacture, or construction 

may proceed providing submittal complies 
with the Contract Documents. 

Exceptions Noted: 
 
 [ ] Resubmit for Record 
 
 [ ] No Resubmission Required 

Fabrication, manufacture, or construction 
may proceed providing submittal complies 
with the Contract Documents and 
Engineer’s notations are complied with.  
Within this category are two options.  A 
resubmission for our records is required 
when corrections are necessary.  A 
resubmission is not required if there are 
only minor comments. 

Revise and Resubmit The submittal does not comply with the 
Contract Documents; do not proceed with 
fabrication, manufacture, or construction.  
The work and shop drawings are not 
permitted at the job site.  Resubmit 
appropriate shop drawings. 

L. Submit materials and equipment by manufacturer, trade name and model number.  Include 
clear, legible copies of applicable brochure or catalog material.  Provide statement of 
compliance with referenced standards, installation or application of testing agency labels 
and seals. Maintenance and operating manuals are not suitable substitutes for shop 
drawings. 

M. Identify each sheet of printed submittal pages (using arrows, underlining or circling) to show 
applicable sizes, types, model numbers, ratings, capacities and options actually being 
proposed.  Cross out non-applicable information.  Note specified features such as voltages, 
motor efficiencies, special tank linings, pump seals, materials or paint finishes.  Cross out 
all references to “options”.  Cross out statements such as “subject to change without notice” 
or “not for construction”.  Anything not specifically excluded is assumed to be included. 

N. Include dimensional and required clearance data for roughing in and installation. Note on 
submittal required coordination with other elements of the work. Include technical data 
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sufficient to verify that equipment meets requirements of the Contract Documents including 
performance curves at project site and operating conditions.  Include wiring diagrams 
showing factory installed and field wiring requirements, piping and service connection data, 
motor sizes complete with voltage ratings, and schedules. 

O. Maintain a complete set of the most current reviewed and stamped shop drawings and 
product data on site. 

P. BIM File Incorporation: Develop and incorporate Shop Drawing files into Building 
Information Model established for Project: 

1. Prepare Shop Drawings in the following format: Same digital data software 
program, version, and operating system as the original Contract Documents. 

Q. Prepare and submit detailed shop drawings for piping work and other distribution services 
in minimum ¼-inch to 1-foot scale, including elevations and locations and sizes of openings 
in floor decks, walls and roofs. 

R. The work described in shop drawing and product data submittals shall be carefully checked 
by all trades for clearances (including those required for code compliance, maintenance 
and servicing), field conditions, maintenance of architectural conditions and proper 
coordination with other trades on the job.  Each submitted shop drawing to include a 
certification that related field conditions and requirements have been checked by all 
Contractors and Subcontractors and that conflicts do not exist. 

S. The Contractor is not relieved of the responsibility for dimensions or errors that may be 
contained on submissions or for deviations from requirements in the Contract Documents.  
The noting of some errors but overlooking others does not grant the Contractor permission 
to proceed in error.  Regardless of any information contained in the shop drawings, product 
data and samples, the Contract Documents govern the work and are neither waived nor 
superseded in any way by the review of shop drawings, product data and samples. 

T. Inadequate or incomplete shop drawings, product data and/or samples will not be reviewed 
and will be returned to the Contractor for resubmittal. 

U. Indicate the following in the lower right hand corner of each shop drawing, and on the front 
cover of each product data brochure: the submittal identification number; title of the sheet 
or brochure; name and location of the Project; names of the Architect, Engineer, 
Contractor, Subcontractor, Manufacturer, Supplier, and Vendor; the date of submittal; and 
the date of each correction, version and revision.  Number all pages and drawings in 
product data brochures, test reports or submittals consecutively from beginning to end.  
Unless the above information is included, the submittal will be returned for resubmission.  
Resubmittals of shop drawings or product data or brochures shall include a cover letter 
summarizing the corrections made in response to the review comments. 

3.03 COORDINATION OF WORK 

A. The Contract Documents establish scope, materials and quality but are not detailed 
installation instructions.  Drawings are diagrammatic. 

B. The Contract Documents show the general arrangement of equipment, ductwork, piping 
and accessories.  Follow these drawings as closely as the actual construction and the work 
of other trades will permit.  Provide offsets, fittings, and accessories, which may be required 
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but not shown on the Drawings.  Investigate the site and review drawings of other trades 
to determine conditions affecting the work and provide such work and accessories as may 
be required to accommodate such conditions. 

C. Certain products will be provided by other trades.  Examine the Contract Documents to 
ascertain the requirements for installation of these products. 

D. Carefully check space requirements with other trades to insure that material can be 
installed in the spaces allotted. 

E. Wherever work interconnects with work of other trades, coordinate with other trades to 
insure that they have the information necessary so that they may properly install the 
necessary connections and equipment.  Identify items (valves, etc.) requiring access in 
order that the ceiling and partition contractors can install access doors and panels in the 
correct locations. 

F. Consult with other trades regarding equipment so that, wherever possible, motors, motor 
controls, pumps and valves are of the same manufacturer. 

G. Furnish and set sleeves for passage of pipes, and conduits through structural masonry and 
concrete walls, roofs and floors and elsewhere as will be required for the proper protection 
of each pipe passing through building surfaces. 

H. Install firestopping around all pipes, conduits, etc., which pass through rated walls, 
partitions and floors in strict accordance with the manufacturer’s published approval listing 
and rating. 

I. Provide detailed information on openings and holes required in structural elements and 
pre-cast panels or components for plumbing work. 

J. Provide required structural or architectural supports and hangers for piping and equipment, 
designed so as not to exceed allowable loadings of structures. 

K. Examine and compare the Contract Drawings and Specifications with the drawings and 
specifications of other trades, report any discrepancies between them to the Architect and 
obtain written instructions for changes necessary in the work.  Install and coordinate the 
work in cooperation with other related trades.  Before installation, make proper provisions 
to avoid interferences. 

L. Wherever the work is of sufficient complexity, prepare additional detail drawings to scale 
to coordinate the work with the work of other trades.  Detailed work shall be clearly 
identified on the Drawings as to the area to which it applies.  Submit these drawings to the 
Architect for review.  At completion include a set of these drawings with each set of record 
drawings. 

M. Before commencing work, examine adjoining work on which this work is in any way 
dependent and report conditions that prevent performance of the work.  Become thoroughly 
familiar with actual existing conditions to which connections must be made or which must 
be changed or altered. 

N. Adjust location of pipes, panels, equipment, etc., to accommodate the work to prevent 
interferences, both anticipated and encountered.  Determine the exact route and location 
of each pipe prior to fabrication. 
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1. Right-of-Way: Lines which pitch have right-of-way over those which do not pitch.  
For example: condensate, steam, and plumbing drains normally have right-of-way.  
Lines whose elevations cannot be changed have right-of-way over lines whose 
elevations can be changed. 

2. Provide offsets and changes in direction of pipes as required to maintain proper 
head room and pitch on sloping lines.  Provide traps, air vents, drains, etc., as 
required to affect these offsets and changes in direction. 

O. Install plumbing work to permit removal (without damage to other parts) of heat exchanger, 
boiler tube bundles, heat exchanger plates, controls, sheaves and drives, and any other 
parts requiring periodic replacement or maintenance.  Arrange pipes and equipment to 
permit access to valves, cocks, traps, starters, motors, and control components, and to 
clear the openings of swinging doors and access panels. 

P. In cases of doubt as to the work intended, or in the event of need for explanation thereof, 
request supplementary instructions from the Architect. 

3.04 CONTRACTOR’S COORDINATION DRAWINGS 

A. The Contractor shall coordinate efforts of all trades and shall furnish (in writing, with copies 
to the Architect) any information necessary to permit the work of all trades to be installed 
satisfactorily and with the least possible interference or delay. 

B. BIM File Incorporation: Develop and incorporate Coordination Drawing files into Building 
Information Model established for Project. 

1. Prepare Coordination Drawings in the following format: Same digital data software 
program, version, and operating system as the original Drawings. 

C. The Contractor and all trade contractors shall prepare a complete set of construction 
Coordination Drawings indicating the equipment actually purchased and the exact routing 
for all lines such as piping, busway, conduit, ductwork, etc., including conduit embedded in 
concrete floors and walls.  The Coordination Drawings shall be submitted complete to the 
Architect and the Engineer within three (3) months after notice to proceed is given and in 
compliance with the construction schedule for the project.  The sheet metal drawings, at a 
scale of not less than ¼-inch to 1-foot, shall serve as the base drawings to which all other 
Contractors shall add their work.  Each separate Trade Contractor shall draw their work on 
separate layers with different color assignments to facilitate coordination.  Each 
Coordination Drawing shall be completed and signed off by the other Trade Contractors 
and the Contractor prior to the installation of the HVAC, plumbing, electrical, fire protection 
and fire sprinkler work in the area covered by the specific drawing.  The Contractor’s work 
shall be installed according to the shop drawings and Coordination Drawings.  If the 
Contractor allows one trade to install their work before coordination with the work of other 
trades, the Contractor shall make all necessary changes to correct the condition at no 
additional cost to the Owner. 

D. The Contractor’s Coordination Drawings shall indicate structural loads at support points for 
all piping 10-inch and larger, racked piping, racked conduit and busway.  Submit to 
Structural Engineer for review and approval.  The elevation, location, support points, static, 
dynamic and expansion forces and loads imposed on the structure at support and anchor 
points shall be indicated.  All beam penetrations and slab penetrations shall be indicated 
and sized and shall be coordinated.  Work routed underground or embedded in concrete 
shall be indicated by dimension to column and building lines and shall be coordinated.  
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Coordination Drawings shall document all required structural penetrations for initial 
construction.  Penetrations shall be dimensioned for walls, floors and roofs.  These 
structural coordination requirements require review and approval by the Structural 
Engineer prior to completion and submittal of the Drawings. 

E. This requirement for Coordination Drawings shall not be construed as authorization for the 
Contractor or trade contractors to make any unauthorized changes to the Contract 
Documents.  Contract document space allocations shall be maintained such as ceiling 
height, designated clearance for future construction and flexibility, chase walls, equipment 
room size, unless prior written authorization is received from the Architect to change them. 

F. Prior to final acceptance of the work, the Contractor shall submit the Coordination Drawings 
as part of the Record Drawing submittal. 

3.05 EXAMINATION OF SITE 

A. The Contract Documents do not make representations regarding the character or extent of 
the subsoils, water levels, existing structural, mechanical and electrical installations, above 
or below ground, or other sub-surface conditions which may be encountered during the 
work. 

B. Evaluate existing conditions that may affect methods or cost of performing the work, based 
on examination of the site or other information.  Failure to examine the Drawings or other 
information does not relieve the Contractor of responsibility for satisfactory completion of 
the work. 

3.06 EXCAVATION AND BACKFILL 

A. Provide excavation for the work of this Division.  Excavate all material encountered, to the 
depths indicated on the Drawings or as required.  Remove excavated materials not 
required or suitable for backfill from the site.  Provide grading as may be necessary to 
prevent surface water from flowing into trenches or other excavations.  Remove any water 
that accumulates.  Provide sheeting and shoring as may be necessary for the protection of 
the work and for the safety of personnel. 

B. Provide trenches of widths necessary for the proper execution of the work.  Grade bottom 
of the trenches accurately to provide uniform bearing and support the work on undisturbed 
soil at every point along its entire length.  Except where rock is encountered, do not 
excavate below the depths indicated.  Where rock excavations are required, excavate rock 
to a minimum overdepth of four inches below the trench depths indicated on the Drawings 
or as required.  Backfill overdepths in the rock excavation and unauthorized overdepths 
with loose, granular, moist earth, thoroughly machine tamped to a compaction level of at 
least 95 percent of standard proctor density or 75 percent relative density or as specified 
by the Architect.  Whenever unstable soil that is incapable of properly supporting the work 
is encountered in the bottom of the trench, remove soil to a depth required and backfill the 
trench to the proper grade with coarse sand, fine gravel or other suitable material. 

C. Excavate trenches for utilities that will provide the required minimum depths of cover from 
existing grade or from indicated finished grade, whichever is lower, unless otherwise 
specifically shown. 

D. Trenches shall not be placed within ten (10) feet of foundation or soil surfaces that must 
resist horizontal forces. 
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E. Do not backfill trenches until all required tests have been performed and the installation 
observed by the Architect.  Comply with the requirements of other sections of the 
specifications.  Backfill shall consist of non-expansive material with limited porosity.  
Deposit backfill in 6-inch thick layers and tamp carefully until the plumbing work is covered 
by not less than 12 inches of material.  Backfill and tamp remainder of trench at 1-foot 
intervals until complete.  Uniformly grade the finished surface. 

3.07 CUTTING AND PATCHING 

A. Where cutting, channeling, or drilling of floors, walls, partitions, ceilings or other surfaces 
is necessary for the proper installation, support or anchorage of piping or equipment, lay 
out the work carefully in advance.  Repair any damage to the building, piping, equipment 
or finishes using skilled tradesmen for all required work. 

B. Do not cut, channel or drill unfinished masonry, tile, etc. unless written permission is 
obtained from the Architect.  Perform this work in a manner acceptable to the Architect. 

C. Where piping or equipment are mounted on a painted finished surface, or a surface to be 
painted, paint to match the surface.  Cold galvanize bare metal whenever support channels 
are cut. 

D. Provide slots, chases, openings and recesses through floors, walls, ceilings and roofs as 
required.  Where these openings are not provided, provide cutting and patching to 
accommodate penetrations at no additional cost to the Owner. 

3.08 PROHIBITED LABELS AND IDENTIFICATIONS 

A. Prohibited Markings: In all public areas, tenant areas, storage areas and similar locations 
within the project, the inclusion or installation of any equipment, fixture or assembly which 
bears on any exposed surface any name, trademark, or other insignia which is intended to 
identify the manufacturer, the vendor, or other source(s) from which such object has been 
obtained, is prohibited. 

B. Exception: Required Underwriters Laboratories labels shall not be removed nor shall 
identification specifically required under the various technical sections of the Specifications 
be removed. 

3.09 EQUIPMENT PAD AND ANCHOR BOLTS 

A. Provide concrete pads under all floor-mounted plumbing equipment.  This includes 
electrical components, equipment mounted on legs and pipe support stands.  Equipment 
pads shall conform to the shape of the piece of equipment it serves with a minimum 2-inch 
margin around the equipment and supports.  Pads shall be a minimum of 4 inches high 
and made of a minimum 28-day, 2500-psi concrete reinforced with 6-inch by 6-inch 
6/6-gauge welded wire mesh.  Trowel tops and sides of pad to smooth finishes, equal to 
those of the floors, with all external corners bullnosed to a ¾-inch radius.  Use shop 
drawings stamped “NO EXCEPTIONS NOTED” or “EXCEPTIONS NOTED” for 
dimensional guidance in sizing pads. 

B. Provide galvanized anchor bolts for all equipment placed on concrete equipment pads, 
inertia blocks, or on concrete slabs.  Verify bolts size, number and embed depth 
recommended by the manufacturer of the equipment with seismic calculations as specified, 
and locate by means of suitable templates. 
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C. Where equipment is mounted on gypsum board partitions, the mounting screws will pass 
through the gypsum board and be securely attached to the partition studs.  As an 
alternative, the mounting screws may pass through the gypsum board and be securely 
attached to 6-inch square, 18-gauge galvanized metal backplates that are attached to the 
gypsum board with an approved non-flammable adhesive.  Toggle bolts installed in 
gypsum board partitions are not acceptable. 

3.10 DELIVERY, DRAYAGE AND HAULING 

A. Include all drayage, hauling, hoisting, shoring and placement in the building of equipment 
specified and be responsible for the timely delivery and introduction of equipment to the 
project as required by the construction schedule.  If any item of equipment is received prior 
to the time it is required, be responsible for its proper storage and protection until the time 
it is required.  Pay for all costs of demurrage or storage. 

B. If equipment is not delivered or installed at the project site in a timely manner as required 
by the project construction schedule, the Contractor shall be responsible for disassembly, 
re-assembly, manufacturer’s supervision, shoring, general construction modification, 
delays, overtime costs, etc., at no additional cost to the Owner. 

3.11 EQUIPMENT AND MATERIAL PROTECTION 

A. Protect the work, equipment and material of other trades from damage by work or workers 
of this trade, and correct damage caused without additional cost to the Owner. 

B. The Contractor shall be responsible for all work, materials and equipment until finally 
inspected, tested and accepted.  Protect work against theft, injury or damage; and carefully 
store material and equipment received on site that is not immediately installed.  Close open 
ends of work with temporary covers or plugs during construction to prevent entry of dust, 
dirt, water or other obstructing material.  Cover and protect equipment and materials from 
damage due to water, moisture, humidity, paint, spray-on fireproofing, construction debris, 
etc.  Store equipment subject to moisture damage, such as insulation or electrical 
components in dry heated spaces. 

C. Provide adequate means for fully protecting finished parts of the materials and equipment 
against damage from whatever cause during the progress of the work until final 
acceptance.  Protect materials and equipment in storage and during construction in such 
a manner that no finished surfaces will be damaged or marred, and moving parts are kept 
clean and dry.  Do not install damaged items; take immediate steps to obtain replacement 
or repair.  Replace all wet or damp insulation. 

3.12 ELECTRICAL EQUIPMENT AND ELECTRICAL ROOM PRECAUTIONS 

A. Do not install piping or equipment not included as part of the electrical work, in the following 
rooms: switchgear, transformer, generator, elevator equipment, telephone, fire command, 
security, dimmer or electrical equipment rooms. 

B. Do not install piping, equipment above switchboards, disconnects, panelboards, dimmers, 
control panels, VFDs, motor control centers, individual motor controllers, electronics, etc 
or the code required service space for these electrical devices. 
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3.13 EQUIPMENT GUARDS 

A. Provide easily (without tools) removable expanded metal guards for all hot surfaces, belts, 
couplings, and other moving parts of machinery.  Provide tachometer openings in the 
guards at least 2 inches in diameter, for all belt-driven, gear-driven or variable speed 
machinery.  Comply with OSHA requirements for all equipment guards. 

3.14 LUBRICATION 

A. Provide means for lubricating all bearings and other machine parts.  If a part requiring 
lubrication is concealed or inaccessible, extend a metallic lubrication tube with suitable 
fitting to an accessible location and identify it with permanent laminated plastic nameplates.  
Identify this location in the maintenance manual. 

B. After installation, properly lubricate all parts requiring lubrication and keep them adequately 
lubricated with a lubricant recommended by the equipment manufacturer until Owner 
acceptance. 

3.15 DATE OF COMPLETION AND TESTING OF PLUMBING SYSTEMS 

A. Comply with the project construction schedule for the date of final performance and 
acceptance testing, and complete work sufficiently in advance of the Contract completion 
date to permit the execution of the testing and commissioning prior to occupancy and the 
Contract closeout.  Complete any adjustments and/or alterations that the final acceptance 
tests indicate as necessary for the proper functioning of all equipment prior to the 
completion date.  See individual sections for extent of testing required. 

B. Provide a detailed schedule of completion indicating when each system is to be completed 
and outlining when tests will be performed.  Update this schedule periodically as the project 
progresses. 

3.16 OPERATING INSTRUCTIONS AND OPERATOR TRAINING 

A. Provide the services of factory-trained specialists to supervise the operation of all 
equipment and systems specified and train the Owner’s operating and maintenance 
personnel for a three (3) day operating/instruction period.  Operating instruction time is 
defined as straight time working hours and not including nights, weekends or travel time to 
and from the project.  Refer to individual sections for additional training and instruction by 
manufacturer’s trained specialists. 

B. In addition to the operating/instruction period, organize and conduct a training seminar to 
instruct the Owner’s Representatives in the operation and general preventative 
maintenance of equipment and systems provided at the completion of the project. Training 
shall take place on-site using the installed equipment and systems. 

C. Instruct Owner’s operating personnel in the basis of design, the available documentation, 
the proper starting sequences, operation, shut-down, minor adjustments, trouble-shooting, 
recommended spare parts, and regular maintenance procedures. Instruction for both 
normal and emergency operations procedures shall be provided. 

D. Make arrangements to give instructions by system and not by building areas. Organize 
training session and the video recording to present segments for equipment types, and 
overall systems following the Table of Contents of the Operating and Maintenance 
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manuals. 

E. Provide services of qualified personnel, including each sub-trade, each major equipment 
supplier to attend seminar and instruct on respective equipment or systems.  Seminar shall 
be conducted by the Contractor and shall be videotaped. Video recording shall be 
professional quality with sufficient lighting and narration. The seminars may be attended 
by the Architect or Architect’s Representative. 

F. Submit seminar agenda, schedule and list of representatives to the Owner for review thirty 
(30) days prior to seminar.  Confirm attendance at seminar by written notification to 
participants. Provide two copies of the training video recording on DVDs with minimum 640 
x 480 resolution in .mp4 file format or other video file type acceptable to the Owner. Provide 
a transcript of the video narration in PDF format. 

G. At seminar, submit final copies of record drawings and operating and maintenance 
manuals to Owner.  

H. Submit a written record of the seminar, complete with an attendance list to the Owner. 

3.17 OPERATING AND MAINTENANCE MANUALS 

A. Provide operating instructions and maintenance manuals for all equipment and materials 
furnished under this Division. Manuals shall be available at the operations training seminar. 

B. Submit three (3) hard paper copies of operating and maintenance manuals for review at 
least four (4) weeks before the completion date.  Assemble data in a completely indexed 
volume or volumes and identify the size, model, and features indicated for each item. 

C. After the Architect’s and Engineer’s review, and any required Contractor revisions, the 
operating and maintenance manuals shall be delivered to the Owner as three (3) hard 
paper copies in a binder as described below and separately on electronic media in PDF 
format.  

D. Heavy-duty, three-ring, vinyl-covered, post-type binders, in thickness necessary to 
accommodate contents, sized to hold 8½-by-11-inch paper; with clear plastic sleeve on 
spine to hold label describing contents and with pockets inside covers to hold folded 
oversize sheets. 

1. If two or more binders are necessary to accommodate data of a system, organize 
data in each binder into groupings by subsystem and related components.  Cross-
reference other binders if necessary to provide essential information for proper 
operation or maintenance of equipment or system. 

2. Identify each binder on front and spine, with printed title “OPERATION AND 
MAINTENANCE MANUAL,” Project title or name, and subject matter of contents.  
Indicate volume number for multiple-volume sets. 

3. Dividers: Heavy-paper dividers with plastic-covered tabs for each section of the 
manual.  Mark each tab to indicate contents.  Include typed list of products and 
major components of equipment included in the section on each divider, cross-
referenced to Specification Section number and title of Project Manual. 

4. Supplementary Text: Prepared on 8½-by-11-inch white bond paper. 
5. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text. 

a. If oversize drawings are necessary, fold drawings to same size as text 
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pages and use as foldouts. 
b. If drawings are too large to be used as foldouts, fold and place drawings 

in labeled envelopes and bind envelopes in rear of manual.  At appropriate 
locations in manual, insert typewritten pages indicating drawing titles, 
descriptions of contents, and drawing locations. 

E. Manual Organization: Unless otherwise indicated, organize each manual into a separate 
section for each system and subsystem, and a separate section for each piece of 
equipment not part of a system. 

F. Maintenance information shall include complete lubrication, cleaning, and servicing data 
compiled in clearly and easily understandable format.  Show model and serial number of 
each piece of equipment, complete lists of replacement parts, capacity ratings, and actual 
loads. 

G. Provide the following equipment operating and maintenance information where applicable: 

1. Systems and Equipment Controls: Describe the sequence of operation, and 
diagram controls as installed. 

2. Identifying equipment manufacturer, product name, model number and drawing 
number 

3. Locations (where several similar items are used, provide a list) 
4. Performance curves and data 
5. Wiring diagrams 
6. Lubrication charts 
7. Manufacturers’ recommended operating and maintenance instructions, with all 

non-applicable information deleted 
8. Assembly and disassembly instructions with exploded view Drawings, where 

necessary 
9. Startup procedures 
10. Routine and normal operating instructions 
11. Normal and emergency shutdown instructions 
12. Trouble shooting diagnostic instructions, where applicable 

3.18 RECORD DRAWINGS 

A. The Contractor shall maintain on a daily basis at the project site a complete set of Record 
Drawings.  The Record Drawings shall initially consist of a set of blueline prints or Revit 
BIM files of the Contractor’s Coordination Drawings.  The prints shall be marked or the 
Revit BIM files electronically updated to show the precise location of all buried or concealed 
work and equipment, including embedded piping and valves, and all changes and 
deviations in the plumbing work from that shown on the Contract Documents.  This 
requirement shall not be construed as authorization for the Contractor to make changes in 
the layout or work without definite written instructions from the Architect or Engineer.  The 
updated Coordination Drawings shall be used to produce the final Record Drawings that 
shall be delivered to the Owner in Revit BIM electronic format media upon project 
completion. 

B. Record dimensions clearly and accurately to delineate the work as installed.  Suitably 
identify locations of all equipment by at least two (2) dimensions to permanent structures. 
Provide record drawings of the following items as a minimum: 

1. Dimensional changes to Drawings. 
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2. Revisions to details shown on Drawings. 
3. Locations and depths of underground utilities. 
4. Revisions to routing of piping and conduits. 
5. Actual equipment locations. 
6. Duct size and routing. 
7. Locations of concealed internal utilities. 
8. Changes made by Change Order. 
9. Field records for concealed conditions. 
10. Record information on the Work that is shown only schematically in the contract 

documents. 

C. The Contractor and subcontractor shall mark all in-progress Record Drawings on the front 
lower right hand corner with a rubber stamp impression or an [Autodesk] [AutoCAD] 
[Revit BIM] image similar to the following: 

 
RECORD DRAWING 
(⅜-inch high letters) 

 
To be used for recording Field Deviations 

and Dimensional Data Only 
(5/16-inch high letters) 

 

D. Upon completion of the work, the Contractor and subcontractors shall certify all Record 
Drawings on the front lower right hand corner adjacent to the above marking with a rubber 
stamp impression or an [Autodesk] [AutoCAD] [Revit BIM] image similar to the following: 

 
RECORD DRAWING 

CERTIFIED CORRECT 
(⅜-inch high letters) 

 
(Printed Name of General Contractor) 

(5/16-inch high letters) 
 

Date: 
 

(Printed Name of Subcontractor) 
(5/16-inch high letters) 

 
Date: 

 

E. Prior to final acceptance of the work of this Division, the Contractor shall submit properly 
certified Record Drawings to the Architect and Engineer for review and shall make 
changes, corrections, or additions as the Architect and/or Engineer may require to the 
Record Drawings.  After the Architect’s and Engineer’s review, and any required Contractor 
revisions, the Record Drawings shall be delivered to the Owner on electronic media in 
[Autodesk] [AutoCAD] [Revit BIM] format and a complete set of hard copy plots of 
Record Drawings.  The Architect and Engineer do not assume any responsibility for the 
accuracy or completeness of the Record Drawings. 

F. Record Digital Data Files: Immediately before inspection for Certificate of Substantial 
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Completion, review marked-up record prints with Architect.  After review, prepare a full set 
of corrected digital data files of the Contract Drawings, as follows: 

1. Format: Same digital data software program, version, and operating system as the 
original Contract Drawings. 

2. Incorporate changes and additional information previously marked on record 
prints.  Delete, redraw, and add details and notations where applicable. 

3. Architect will furnish Contractor one set of digital data files of the Contract 
Drawings for use in recording information. 

4. Architect will provide data file layer information.  Record markups in separate 
layers 

3.19 CERTIFICATON 

A. Any certifications required by the Specifications, in addition to those required for shop 
drawings, product data, equipment and other items, are to be so certified in writing by the 
Owner, a Partner, or a Corporate Officer of the firm required to provide the Certification, or 
by another person duly authorized to sign binding agreements for and on behalf of the 
Owner, Partner or Corporation. 

3.20 FINAL REVIEW 

A. At a time designated by the Owner, the entire system shall be reviewed for compliance 
with the Contract Drawings and Specifications.  Be available at all times during this review. 

B. Demonstrate to the Owner and/or the Architect’s personnel prior to the Final Review that 
systems and equipment have been properly balanced and adjusted and are in compliance 
with the requirements of the Contract Documents.  After these demonstration tests are 
satisfactorily completed, but prior to the Final Review, submit a written certification that 
attests to the Contract Document compliance for this project.  Prior to the final review, the 
Contractor shall confirm the following items regarding the status of key elements of the 
work.  Negative responses to any of the items indicate that the construction is not 
substantially complete, and the building is not ready for a final review.  The Contractor shall 
confirm the following in writing: 

1. Building has normal electrical power. 
2. Building systems have been cleaned. 
3. Seismic restraints have been inspected as specified.  Any required special 

inspections have been completed. 
4. Building systems have been balanced and copy of balance report submitted to the 

Architect. 
5. Building fire and life safety systems have been tested and accepted by the local 

authorities.  Any required special inspections have been completed. 
6. There are no deviations or non-compliance with the Contract Documents; 

otherwise, provide a detailed account of any and all deviations or non-compliance. 
7. All items on field review reports have been responded to in writing and are resolved 

to the satisfaction of the Owner. 
8. All outstanding items on submittals and shop drawings have been addressed in 

writing and are resolved to the satisfaction of the Owner. 
9. Schedule the final review only after providing written confirmation of all items 

above. 

C. Certificates and Documents required by the Contract shall be presented to the Architect at 
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least two (2) weeks prior to the Final Review. 

D. After the Final Review, any changes or corrections noted as necessary for the work to 
comply with the Contract Documents shall be accomplished without delay in order to 
secure final acceptance of the work. 

3.21 EARLY OCCUPANCY 

A. Be responsible for completing those systems, which are necessary to allow partial 
occupancy of the building even if systems in the unoccupied areas are incomplete. 

B. Verify and comply with requirements for temporary occupancy with the local Building 
Department. 

END OF SECTION 22 05 01 
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